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INVITATION TO BID

SANTA ROSA COUNTY SCHOOL DISTRICT SCHOOL A 

ELECTRONIC BIDS WILL BE RECEIVED FROM SELECT PRE-QUALIFIED CONTRACTORS ALSO LISTED ON 
ESCAMBIA COUNTY’S PD 19-20.080 GENERAL PAVING AND DRAINAGE PRICING AGREEMENT BY THE 
SANTA ROSA COUNTY SCHOOL BOARD. BIDS MUST BE SUBMITTED ELECTRONICALLY VIA EMAIL TO 
PJEHLE@MCKIMCREED.COM BY 2:00 PM, LOCAL TIME, TUESDAY, MARCH 2, 2021, AT WHICH TIME ALL 
BIDS WILL BE OPENED FOR THE CONSTRUCTION OF "SCHOOL A LIMITED EARLY RELEASE SITE 

PACKAGE”. FOR THE SCHOOL BOARD OF SANTA ROSA COUNTY, FLORIDA. ANY BIDS RECEIVED AFTER 
CLOSING WILL BE RETURNED UNOPENED. 

SELECT PRE-QUALIFIED CONTRACTORS ARE BEING PROVIDED ONE SET OF DIGITAL (PDF) DOCUMENTS. 

BIDS SHALL BE SUBMITTED ON THE FORM SUPPLIED BY THE ENGINEER. EACH BID MUST BE 
ACCOMPANIED BY AN ELECTRONIC SCAN OF AN ORIGINAL BID BOND IN THE AMOUNT OF 10% OF THE 
BASE BID AS GUARANTEE THAT THE SUCCESSFUL BIDDER WILL ENTER INTO A WRITTEN CONTRACT 
WITH THE OWNER AND FURNISH A 100% “PERFORMANCE BOND” AND A 100% “LABOR AND MATERIAL 
PAYMENT BOND” SATISFACTORY TO THE OWNER. ORIGINAL VERSIONS OF THE BID BOND WILL BE 
OBTAINED FROM THE SUCCESSFUL BIDDER AFTER BIDS HAVE BEEN SUBMITTED.

A MANDATORY PRE-BID CONFERENCE WILL BE HELD VIA MICROSOFT TEAMS MEETING ON TUESDAY, 
FEBRUARY 2, 2021 (9:00 AM –9:45 AM). BIDDERS WILL BE PROVIDED A LINK TO JOIN THE COFERENCE FROM 
THEIR PHONES OR COMPUTERS. THE PURPOSE OF THIS MEETING IS TO FAMILIARIZE BIDDERS WITH THE 
PROCUREMENT PROCESS BEING UTILIZED FOR THIS LIMITED BID. ALL BIDDERS ARE ADDITIONALLY 
REQUIRED TO VISIT THE SITE IN ORDER THAT THEY MAY FAMILIARIZE THEMSELVES WITH ALL EXISTING 
CONDITIONS THAT RELATE TO THE PROJECT.

THE OWNER RESERVES THE RIGHT TO WAIVE INFORMALITIES IN BIDDING AND REJECT ANY AND ALL BIDS. 

BY DR. KAREN BARBER, SUPERINTENDENT OF SCHOOLS

mailto:PJEHLE@mckimcreed.com
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SECTION 00050 – INSTRUCTIONS TO BIDDERS

1. GENERAL: 

A. CONSIDERATION:
TO BE CONSIDERED, BIDS MUST BE MADE IN ACCORDANCE WITH THESE 
INSTRUCTIONS TO BIDDERS.

 
B. DEFINITIONS: 

ALL DEFINITIONS AS SET FORTH IN THE AIA GENERAL CONDITIONS AND IN THE 
SECTION ENTITLED SUPPLEMENTARY GENERAL AND SPECIAL CONDITIONS APPLY 
TO THIS SECTION.

 
C. SECURING DOCUMENTS:

 
(1) ELECTRONIC (PDF) COPIES OF THE CONTRACT DOCUMENTS HAVE BEEN 

PROVIDED TO THE BIDDERS.

(2) HARD COPIES OF THE BID DOCUMENTS MAY BE PRODUCED BY THE 
BIDDERS AT THEIR OWN EXPENSE. 

 
D. DISPOSAL OF DOCUMENTS:

 
ALL DOCUMENTS MUST BE DESTROYED BY UNSUCCESSFUL BIDDERS.

2. PREBID REQUIREMENTS AND INFORMATION: 
 

A. EXAMINATION OF DRAWINGS, SPECIFICATIONS, AND SITE OF WORK:

BEFORE SUBMITTING A BID, EACH BIDDER SHALL CAREFULLY EXAMINE THE 
DRAWINGS, READ THE SPECIFICATIONS AND ALL OTHER CONTRACT DOCUMENTS, 
AND VISIT THE SITE OF THE WORK. EACH BIDDER SHALL FULLY INFORM HIMSELF 
PRIOR TO BIDDING AS TO ALL EXISTING CONDITIONS AND LIMITATIONS UNDER 
WHICH THE WORK IS TO BE PERFORMED AND HE SHALL INCLUDE IN HIS BID A SUM 
TO COVER ALL COSTS OF ALL ITEMS NECESSARY TO PERFORM THE WORK AS SET 
FORTH IN THE CONTRACT DOCUMENTS. NO ALLOWANCE WILL BE MADE TO ANY 
BIDDER BECAUSE OF LACK OF SUCH EXAMINATION OR KNOWLEDGE. THE 
SUBMISSION OF A BID SHALL BE CONSTRUED AS CONCLUSIVE EVIDENCE THAT THE 
BIDDER HAS MADE SUCH EXAMINATION.
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B. MANDATORY PRE BID MEETING:

A MANDATORY PRE-BID CONFERENCE WILL BE HELD VIA MICROSOFT TEAMS 
MEETING ON TUESDAY, FEBRUARY 2, 2021 (9:00 AM –9:45 AM). BIDDERS WILL BE 
PROVIDED A LINK TO JOIN THE COFERENCE FROM THEIR PHONES OR COMPUTERS. 
THE PURPOSE OF THIS MEETING IS TO FAMILIARIZE BIDDERS WITH THE 
PROCUREMENT PROCESS BEING UTILIZED FOR THIS LIMITED BID. EACH BIDDER 
SHALL FULLY INFORM HIMSELF PRIOR TO BIDDING AS TO ALL EXISTING 
CONDITIONS AND LIMITATIONS UNDER WHICH THE WORK IS TO BE PERFORMED 
AND HE SHALL INCLUDE IN HIS BID A SUM TO COVER ALL COSTS OF ALL ITEMS 
NECESSARY TO PERFORM THE WORK AS SET FORTH IN THE CONTRACT 
DOCUMENTS. NO ALLOWANCE WILL BE MADE TO ANY BIDDER BECAUSE OF LACK 
OF SUCH EXAMINATION OR KNOWLEDGE. THE SUBMISSION OF A BID SHALL BE 
CONSTRUED AS CONCLUSIVE EVIDENCE THAT THE BIDDER HAS MADE SUCH 
EXAMINATION. OTHER INTERRESTED PARTIES ARE ENCOURAGED TO ATTEND.

C. PROOF OF COMPETENCY OF BIDDER:
 

ANY BIDDER MAY BE REQUIRED TO FURNISH EVIDENCE SATISFACTORY TO THE 
OWNER THAT HE AND HIS PROPOSED SUBCONTRACTORS HAVE SUFFICIENT MEANS 
AND EXPERIENCE IN THE TYPES OF WORK CALLED FOR ASSURE COMPLETION OF 
THE CONTRACT IN A SATISFACTORY MANNER.

 
D. INTERPRETATION OF CONTRACT DOCUMENTS PRIOR TO BIDDING:

 
IF ANY PERSON CONTEMPLATING SUBMITTING A BID FOR CONSTRUCTION OF THE 
WORK IS IN DOUBT AS TO THE TRUE MEANING OF ANY PART OF THE CONTRACT 
DOCUMENTS, OR FINDS DISCREPANCIES IN OR OMISSIONS FROM ANY PART OF THE 
CONTRACT DOCUMENTS, HE MAY SUBMIT TO THE ENGINEER A WRITTEN REQUEST 
FOR INTERPRETATION THEREOF NOT LATER THAN SEVEN (7) DAYS BEFORE BIDS 
WILL BE OPENED. THE PERSON SUBMITTING THE REQUEST SHALL BE RESPONSIBLE 
FOR ITS PROMPT DELIVERY. ANY INTERPRETATION OR CORRECTION OF THE 
CONTRACT DOCUMENTS WILL BE MADE ONLY BY ADDENDUM AND WILL BE 
EMAILED OR DELIVERED TO EACH BIDDER OF RECORD. THE OWNER WILL NOT BE 
RESPONSIBLE FOR ANY OTHER EXPLANATIONS OR INTERPRETATIONS OF THE 
CONTRACT DOCUMENTS.

 
E. SUBSTITUTIONS:

 
(1) EACH BIDDER REPRESENTS THAT HIS BID IS BASED UPON MATERIALS AND 

EQUIPMENT DESCRIBED IN BIDDING DOCUMENTS.

(2) NO SUBSTITUTION WILL BE CONSIDERED UNLESS WRITTEN REQUEST HAS 
BEEN SUBMITTED TO THE ENGINEER FOR APPROVAL AT LEAST TEN (10) 
DAYS PRIOR TO DATE FOR RECEIPT OF BIDS AND IS ENTERED ON 
SUBSTITUTION SHEET. EACH REQUEST SHALL INCLUDE A COMPLETE 
DESCRIPTION OF THE PROPOSED SUBSTITUTE AND NECESSARY DATA FOR 
A COMPLETE EVALUATION.

 
(3) IF PROPOSED SUBSTITUTION IS ACCEPTED IT WILL BE INCORPORATED IN 

AN ADDENDUM.
 

(4) SUBSTITUTIONS SHALL NOT AFFECT DETERMINING OF LOWEST BID.
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3. BID REQUIREMENTS:
   

A. BID FORM:
 

IN ORDER TO RECEIVE CONSIDERATION, MAKE ALL BIDS IN STRICT ACCORDANCE 
WITH THE FOLLOWING: 

(1) MAKE BIDS UPON THE FORMS PROVIDED THEREFORE, PROPERLY 
EXECUTED AND WITH ALL ITEMS FILLED OUT. DO NOT CHANGE THE 
WORDING OF THE BID FORM. UNAUTHORIZED CONDITIONS, LIMITATIONS, 
OR PROVISIONS ATTACHED TO THE PROPOSAL SHALL SHOW CAUSE FOR 
REJECTION OF THE PROPOSAL. ALTERATIONS BY ERASURE OR 
INTERLINEATION MUST BE EXPLAINED OR NOTED IN THE BID OVER THE 
SIGNATURE OF THE BIDDER.

(2) NO TELEGRAPHIC BID OR TELEGRAPHIC MODIFICATION OF A BID WILL BE 
CONSIDERED. 

NO BIDS RECEIVED AFTER THE TIME FIXED FOR RECEIVING THEM WILL BE 
CONSIDERED. LATE BIDS WILL BE RETURNED TO THE BIDDER UNOPENED.

 (3) EACH BID SHALL BE ADDRESSED TO THE OWNER AND SHALL BE 
DELIVERED TO THE ENGINEER OF RECORD AT THE E-MAIL ADDRESS GIVEN 
IN THE INVITATION TO BID ON OR BEFORE THE DAY AND HOUR SET FOR 
OPENING OF BIDS. EACH BID SUBMITTAL MUST CLEARLY INDICATE IN THE 
TRANSMITTING E-MAIL THE TITLE OF THE WORK, THE NAME OF THE 
BIDDER, AND THE DATE AND HOUR OF THE OPENING. IT IS THE SOLE 
RESPONSIBILITY OF THE BIDDER TO SEE THAT HIS BID IS RECEIVED ON 
TIME.

(4) STATEMENT AND PRICE FOR TRENCH WORK DESIGNED "ATTACHMENT 
NUMBER 1", IS INCLUDED HEREWITH, FOLLOWING THIS SPECIFICATION 
SECTION, MUST BE PROPERLY COMPLETED AND SIGNED AND INCLUDED 
AND MADE PART OF THE BID PROPOSAL. FAILURE TO INCLUDE THIS 
ATTACHMENT SHALL BE CAUSE FOR REJECTION OF THE PROPOSAL.

(5) OTHER ITEMS TO BE INCLUDED WITH THE PROPOSAL ARE AS FOLLOWS:

 PUBLIC ENTITY CRIMES STATEMENT

 DRUG FREE WORKPLACE FORM

 CERTIFICATION REGARDING DEBARMENT

 BID BOND

 ACKNOWLEDGEMENT OF ADDENDUMS AND CLARIFICATIONS IF 
ANY

B. WITHDRAWAL OF BIDS:
 

(1) ANY BIDDER MAY WITHDRAW HIS BID, EITHER PERSONALLY OR BY 
WRITTEN REQUEST, AT ANY TIME PRIOR TO SCHEDULED TIME FOR 
OPENING OF BIDS.

(2) NO BIDDER MAY WITHDRAW HIS BID FOR A PERIOD OF 60 DAYS AFTER THE 
DATE SET FOR OPENING THEREOF, AND ALL BIDS SHALL BE SUBJECT TO 
ACCEPTANCE BY THE OWNER DURING THIS PERIOD.
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C. AWARD OR REJECTION OF BIDS: 
 

THE CONTRACT, IF AWARDED, WILL BE AWARDED TO THE RESPONSIBLE BIDDER 
WHO HAS PROPOSED THE LOWEST CONTRACT SUM, SUBJECT TO THE OWNER'S 
RIGHT TO REJECT ANY OR ALL BIDS AND TO WAIVE INFORMALITY AND 
IRREGULARITY IN THE BIDS AND IN THE BIDDING.

         
D. POSTING OF BID TABULATIONS AND PROTESTS:

THE TABULATION OF BIDS WILL BE PROVIDED TO ALL BIDDERS ELECTRONICALLY, 
ON OR ABOUT THE DAY THE BIDS WERE OPENED. THE AWARD OF THE BID WILL BE 
POSTED IN THE SAME LOCATION THE DATE OF THE SCHOOL BOARD MEETING AND 
WILL REMAIN POSTED FOR A PERIOD OF AT LEAST 72 HOURS. FAILURE TO FILE A 
PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.53(5), FLORIDA STATUTES, 
SHALL CONSTITUTE A WAIVER PROCEEDING UNDER CHAPTER 120, FLORIDA 
STATUTES. ALL PROTESTS SHALL BE IN COMPLIANCE WITH THE SCHOOL BOARD'S 
POLICY 6.10(S) a. PROTESTS SHALL BE IN THE FORM OF A WRITTEN LETTER, NO 
FACSIMILE'S OR TELEGRAPHIC PROTESTS WILL BE ALLOWED, AND A BOND, MADE 
PAYABLE TO THE BOARD, IN THE AMOUNT EQUAL TO 5% OF THE CONTRACT 
AMOUNT OR $2,000.00, WHICHEVER IS GREATER, NOT TO EXCEED $5,000.00 SHALL 
ACCOMPANY THE PROTEST.

E. QUALIFICATION OF BIDDERS:
 

(1) OWNER MAY MAKE SUCH INVESTIGATIONS AS HE DEEMS NECESSARY TO 
DETERMINE ABILITY OF BIDDER TO PERFORM WORK, AND BIDDER SHALL 
FURNISH TO OWNER SUCH INFORMATION INCLUDING A FINANCIAL AND 
EXPERIENCE STATEMENT AND OTHER DATA, INCLUDING QUALIFICATION 
DATA FOR PROPOSED SUBCONTRACTORS FOR THIS PURPOSE AS OWNER 
MAY REQUEST.

(1) PLANS AND SPECIFICATIONS OR BIDS WILL NOT BE RECEIVED OR 
PROVIDED TO ANY CONTRACTOR WHO IS CURRENTLY OR PREVIOUSLY 
HAD A CONTRACT WITH THE SANTA ROSA COUNTY SCHOOLS THAT WENT 
INTO LIQUIDATED DAMAGES. TO BE REINSTATED TO "RESPONSIBLE 
BIDDER" STATUS, A BARRED CONTRACTOR MUST REQUEST IN WRITING TO 
THE SANTA ROSA COUNTY SCHOOL BOARD TO BE REINSTATED. THE 
WRITTEN REQUEST MUST EXPLAIN THE REASONS THAT THE CONTRACTOR 
FEELS THAT HE SHOULD BE REINSTATED AND THE LETTER SHALL ALSO 
REQUEST THAT AN AGENDA ITEMS BE PLACED ON THE NEXT AVAILABLE 
BOARD AGENDA SO THAT THE CONTRACTOR CAN PERSONALLY PETITION 
THE BOARD FOR REINSTATEMENT. REINSTATEMENT SHALL BE AT THE 
SOLE DISCRETION OF THE BOARD.

F. BONDS:

(1) A BID BOND IN THE AMOUNT OF 10% OF THE PROPOSED BASE BID 
CONTRACT AMOUNT MUST ACCOMPANY EACH PROPOSAL (A CHECK IS NOT 
ACCEPTABLE). ALL BID BONDS SHALL BE ON THE FORM INCLUDED IN THE 
PROJECT MANUAL (AIA FORM A310). THE SUCCESSFUL BIDDER'S SECURITY 
WILL BE RETAINED UNTIL HE HAS SIGNED THE CONTRACT AND FURNISHED 
THE REQUIRED LABOR AND MATERIALS PAYMENT BOND AND 
PERFORMANCE BOND. THE OWNER RESERVES THE RIGHT TO RETAIN THE 
SECURITY OF THE NEXT LOWEST BIDDER UNTIL THE LOWEST BIDDER 
ENTERS INTO CONTRACT OR UNTIL 60 DAYS AFTER BID OPENING, 
WHICHEVER IS SHORTER.
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ALL OTHER BID SECURITY WILL BE RETURNED AS SOON AS PRACTICABLE. 
IF ANY BIDDER REFUSES TO ENTER INTO A CONTRACT, THE OWNER WILL 
RETAIN HIS BID BOND AS LIQUIDATED DAMAGES BUT NOT AS A PENALTY. 

(2) PRIOR TO SIGNING THE CONTRACT, THE OWNER WILL REQUIRE THE 
SELECTED CONTRACTOR TO SECURE AND POST A LABOR AND MATERIALS 
PAYMENT BOND AND A PERFORMANCE BOND, EACH IN THE AMOUNT OF 
100% OF THE CONTRACT SUM, AND EACH ON THE FORMS PROVIDED IN THE 
PROJECT MANUAL (AIA FORM 312). ALL SUCH BONDS SHALL BE ISSUED BY 
SURETY ACCEPTABLE TO THE OWNER. INCLUDE THE COSTS OF ALL SUCH 
BONDS IN THE PROPOSED CONTRACT SUM. PRIOR TO SIGNING THE 
CONTRACT, THE CONTRACTOR SHALL FURNISH THE NAME, ADDRESS, 
OFFICE AND FAX TELEPHONE NUMBERS OF THE LOCAL AGENT AND HOME 
OFFICE.

(3) BONDS SHALL BE EXECUTED BY A SURETY OR GUARANTY OR TRUST 
COMPANY AUTHORIZED TO DO BUSINESS IN THE STATE OF PROJECT 
LOCATION AND WITH LOCAL REPRESENTATION. IN THE EVENT OF FAILURE 
OF SURETY, OR IF AT ANY TIME SUCH IS DECLARED UNSATISFACTORY BY 
THE OWNER, THE CONTRACTOR SHALL IMMEDIATELY FURNISH A NEW 
BOND AS REQUIRED HEREIN.

 
(4) BONDS SHALL BE EXECUTED ON BEHALF OF THE CONTRACTOR IN 

THE SAME MANNER AND BY THE SAME PERSON WHO EXECUTED 
AGREEMENT. THE BONDS SHALL BE ACCOMPANIED BY A DULY 
AUTHENTICATED OR CERTIFIED DOCUMENT, IN DUPLICATE, 
EVIDENCING THAT THE PERSON EXECUTING THE BOND IN BEHALF 
OF THE SURETY HAD THE AUTHORITY TO DO SO ON THE DATE OF 
THE BONDS. THE DOCUMENT SHALL INDICATE THE DATE OF 
APPOINTMENT AND ENUMERATION OF POWER OF THE PERSON 
EXECUTING THE BONDS ACCOMPANIED BY A CERTIFICATION THAT 
THE APPOINTMENT AND POWERS HAVE NOT BEEN REVOKED AND 
REMAIN IN EFFECT. THE DATE OF THAT CERTIFICATION SHALL BE 
THE DATE OF THE BONDS. THE DATE OF THE BONDS SHALL BE THE 
DATE OF THE AGREEMENT. 

(5) AGENTS OF BONDING COMPANIES SHALL FURNISH POWER OF 
ATTORNEY, BEARING SEAL OF COMPANY, EVIDENCING SUCH 
AGENT'S AUTHORITY TO EXECUTE THE PARTICULAR TYPE OF BOND 
FURNISHED. A COPY OF THIS PROOF SHALL BE ATTACHED TO EACH 
COPY OF THE AGREEMENT.

(6) THE FOLLOWING INFORMATION WILL BE CLEARLY MARKED ON 
ALL BONDS:

(A) NAME, ADDRESS AND PHONE NUMBER OF THE LOCAL 
AGENT AND THE HOME OFFICE.

G. ACCEPTABLE SURETY:
 

TO BE ACCEPTABLE TO THE OWNER AS SURETY FOR BID BONDS AND 
PERFORMANCE AND PAYMENT BONDS, A SURETY COMPANY SHALL 
COMPLY WITH THE FOLLOWING PROVISIONS:
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(1) THE SURETY COMPANY MUST BE ADMITTED TO DO BUSINESS IN 
THE STATE OF FLORIDA.

 
(2) THE SURETY COMPANY SHALL HAVE BEEN IN BUSINESS AND HAVE 

A RECORD OF SUCCESSFUL CONTINUOUS OPERATIONS FOR AT 
LEAST FIVE YEARS.

       
 (3) THE SURETY SHALL NOT EXPOSE ITSELF TO ANY LOSS OR ANY ONE 

RISK IN AN AMOUNT EXCEEDING TEN (10) PERCENT OF ITS SURPLUS 
TO POLICYHOLDERS, PROVIDED:

 
(A) ANY RISK OR PORTION OF ANY RISK WHICH SHALL HAVE 

BEEN REINSURED (IN WHICH CASE THESE MINIMUM 
REQUIREMENTS CONTAINED HEREIN ALSO APPLY TO THE 
REINSURING CARRIER) IN ASSUMING INSURER AUTHORIZED 
OR APPROVED BY THE INSURANCE COMMISSIONER TO DO 
SUCH BUSINESS IN THIS STATE SHALL BE DEDUCTED IN 
DETERMINING THE LIMITATIONS OF RISK PRESCRIBED IN 
THIS SECTION.

 
H. EXECUTION OF AGREEMENT:

 
(1) THE FORM OF AGREEMENT WHICH THE SUCCESSFUL BIDDER, AS 

CONTRACTOR, WILL BE REQUIRED TO EXECUTE IS INCLUDED IN 
THE PROJECT MANUAL, AND SHALL BE AIA DOCUMENT A 101.

 
(2) THE BIDDER TO WHOM THE CONTRACT IS AWARDED BY THE 

OWNER SHALL, WITHIN FIFTEEN (15) DAYS AFTER NOTICE OF 
AWARD AND RECEIPT OF AGREEMENT FORMS FROM THE OWNER, 
SIGN AND DELIVER TO THE OWNER ALL REQUIRED COPIES.

(3) IF CONTRACTOR IS AN INDIVIDUAL, AGREEMENT SHALL BE SIGNED 
WITH HIS MANUAL SIGNATURE.

 
(4) IF CONTRACTOR IS A FIRM OR COMPANY OWNED BY AN 

INDIVIDUAL, AGREEMENT SHALL BE EXECUTED IN NAME OF FIRM 
OR COMPANY BY MANUAL SIGNATURE OF OWNER.

 
(5) IF CONTRACTOR IS A CORPORATION, AGREEMENT SHALL BE 

EXECUTED IN NAME OF CORPORATION AND SHALL BEAR 
CORPORATE SEAL. IT SHALL BE SIGNED FOR CORPORATION BY THE 
PRESIDENT AND ATTESTED TO BY THE SECRETARY. EXECUTED 
CONTRACT SHALL BE ACCOMPANIED BY A DULY AUTHENTICATED 
DOCUMENT BEARING THE SEAL OF CORPORATION AUTHORIZING 
OFFICER SO SIGNING TO EXECUTE CONTRACTS ON BEHALF OF 
CORPORATION OR IF AUTHORIZED BY RESOLUTION OF BOARD OF 
DIRECTORS TO DESIGNATE SUCH OFFICER AND COPY OF 
RESOLUTION DESIGNATED AND AUTHORIZING HIM TO EXECUTE ON 
BEHALF OF CORPORATION. THAT DOCUMENT MUST CONTAIN A 
STATEMENT THAT AUTHORITY IS IN EFFECT ON DATE OF 
EXECUTION OF CONTRACT, AND MAY NOT BE DATED EARLIER 
THAN THE DATE OF EXECUTION OF CONTRACT. SAME OFFICER MAY 
NOT EXECUTE CONTRACT AND AUTHENTICATE DOCUMENT OF 
AUTHORITY.
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(6) AT OR PRIOR TO DELIVERY OF THE SIGNED AGREEMENT, THE 
CONTRACTOR SHALL DELIVER TO THE OWNER THE LABOR AND 
PAYMENT BOND, THE PERFORMANCE BOND, AND THE POLICIES OF 
INSURANCE OR INSURANCE CERTIFICATES AS REQUIRED BY THE 
CONTRACT DOCUMENTS. ALL BONDS AND POLICIES OR 
CERTIFICATES OF INSURANCE SHALL BE APPROVED BY THE OWNER 
BEFORE THE SUCCESSFUL BIDDER MAY PROCEED WITH THE WORK.

 
(7) FAILURE TO FURNISH BONDS OR INSURANCE POLICIES OR 

CERTIFICATES IN A FORM SATISFACTORY TO THE OWNER SHALL 
SUBJECT THE BIDDER TO LOSS OF TIME FROM THE ALLOWABLE 
CONSTRUCTION PERIOD EQUAL TO THE TIME OF DELAY IN 
FURNISHING THE REQUIRED MATERIAL.

 
I. CONSTRUCTION TIME, LIQUIDATED DAMAGES:

 
(1) THE AGREEMENT WILL INCLUDE A STIPULATION THAT THE 

CONTRACTOR WILL START WORK WITHIN 7 DAYS AFTER NOTICE TO 
PROCEED, THAT ALL WORK COVERED BY WILL BE SUBSTANTIALLY 

COMPLETE WITHIN A PERIOD OF 106 CALENDAR DAYS 
FOLLOWING RECEIPT OF NOTICE TO PROCEED, AND THAT ALL 
WORK WILL BE FINALLY COMPLETE WITHIN A PERIOD OF 123 

CALENDAR DAYS FOLLOWING RECEIPT OF NOTICE TO PROCEED.

(2) THE AGREEMENT WILL INCLUDE A STIPULATION THAT LIQUIDATED 
DAMAGES WILL BE ESTABLISHED FOR EACH PORTION ABOVE IN 
THE AMOUNT OF $500.00 PER CALENDAR DAY FOR EACH DAY AFTER 
THE DESIGNATED SUBSTANTIAL AND/OR FINAL COMPLETION 
DATES, THAT WORK IS NOT DEEMED TO BE SUBSTANTIALLY  
AND/OR FINALLY COMPLETE. 

4. SPECIAL INSTRUCTIONS: 
 

A.  THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING HIS OWN WATER AND 
POWER FOR THE PURPOSES OF CONSTRUCTION. 

B. ALCOHOL, DRUGS AND TOBACCO PRODUCTS:

1. THE USE OR POSSESSION OF ALCOHOLIC AND INTOXICATING LIQUORS 
AND BEVERAGES OR NARCOTIC TYPE DRUGS SHALL NOT BE 
PERMITTED AT ANY SCHOOL CENTER BY ANY PERSON, EXCEPT 
WHERE THE PERSON HAS PRESCRIPTION DRUGS FOR USE AS 
PRESCRIBED BY A MEDICAL DOCTOR.

2. TO COMPLY WITH THE FLORIDA CLEAN INDOOR AIR ACT AND TO SET 
A POSITIVE, HEALTHY EXAMPLE FOR STUDENTS, THE USE OF 
TOBACCO PRODUCTS (BOTH SMOKING AND SMOKELESS) IS 
PROHIBITED IN ANY FACILITIES OR ON ANY REAL OR PERSONAL 
PROPERTY OWNED BY OR UNDER THE CONTROL OF THE SANTA ROSA 
SCHOOL BOARD.
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5. CONSTRUCTION SCHEDULE:

WORK ON THIS SECTION WILL BE ACCOMPLISHED WHILE SCHOOL IS NOT IN 
SESSION. 

6. SAFETY PLAN:

THE GENERAL CONTRACTOR WILL FURNISH THE ENGINEER AND OWNER THE 
NAMES AND TELEPHONE NUMBERS OF AT LEAST TWO (2) INDIVIDUALS THAT CAN 
BE CONTACTED DURING AND AFTER BUSINESS HOURS IF A PROBLEM ARISES WITH 
THE PROJECT. IDENTIFY THE CONTACTS PRIOR TO THE PRE-CONSTRUCTION 
MEETING.

END OF SECTION 
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PROPOSAL FORM

DATE:                                          

EACH BIDDER WILL FILL IN BIDDER'S NAME AND ADDRESS IN SPACE ABOVE.

TO: THE SANTA ROSA COUNTY SCHOOL BOARD, OFFICE OF THE ASSISTANT 

SUPERINTENDENT FOR ADMINISTRATIVE SERVICES, 6544 FIREHOUSE ROAD, MILTON, 

FLORIDA.

1. PURSUANT TO AND IN COMPLIANCE WITH YOUR INVITATION TO BID AND THE CONTRACT 
DOCUMENTS RELATING TO CONSTRUCTION OF “SCHOOL A” FOR THE SCHOOL DISTRICT OF 
SANTA ROSA COUNTY, FLORIDA.

INCLUDING ADDENDA NUMBERS:  

INCLUDING CLARIFICATION NUMBERS:  

THE UNDERSIGNED BIDDER, HAVING BECOME THOROUGHLY FAMILIAR WITH THE TERMS 
AND CONDITIONS OF THE CONTRACT DOCUMENTS AND WITH LOCAL CONDITIONS 
AFFECTING PERFORMANCE AND COSTS OF THE WORK AT THE PLACE WHERE THE WORK IS 
TO BE DONE, AND HAVING FULLY INSPECTED THE SITE IN ALL PARTICULARS, HEREBY 
PROPOSES AND AGREES TO FULLY PERFORM THE WORK WITHIN THE TIME STATED AND IN 
STRICT ACCORDANCE WITH THE CONTRACT DOCUMENTS, FOR THE FOLLOWING SUM OF 
MONEY:

(BASE BID) FOR ALL WORK AS SPECIFIED.

__________________________________________________ DOLLARS$__________________

IN ADDITION TO THE STATEMENT ABOVE, BIDDERS MUST SUBMIT A COMPLETED COPY OF 
THE EXCEL SPREADSHEET PROVIDED TO THE BIDDERS ENTITLED “PD 19-20.080 GENERAL 
PAVING AND DRAINAGE PRICING AGREEMENT”. THIS SPREADSHEET IS PROVIDED IN 
MICROSOFT EXCEL (.XLSX) FORMAT, AND IS INCORPORATED BY REFERENCE INTO THE 
SPECIFICATIONS AS SECTION 00060A PROPOSAL FORM SPREADSHEET. THE VALUE OF THE 
CELL LABELED “REVISED GRAND TOTAL WITH BOL” MUST MATCH THE BASE BID 
SPECIFIED ABOVE. IF A DISCREPANCY EXISTS, THE HIGHER OF THE VALUE ABOVE OR THE 
VALUE IN THE COMPLETED SPREADSHEET WILL BE CONSIDERED THE CONTRACTOR’S BID. 
QUANTITIES WITHIN THE SPREADSHEET MAY BE ADUSTED BY EACH BIDDER TO REFLECT 
THEIR INTENDED BID. UNIT PRICES AND OTHER CELLS THAT ARE LOCKED IN THE 
SPREADSHEET MAY NOT BE ALTERED, OR BID WILL BE CONSIDERED INVALID.

2. I UNDERSTAND THAT THE OWNER RESERVES THE RIGHT TO REJECT THIS BID BUT THAT 
THIS BID SHALL REMAIN OPEN AND SHALL NOT BE WITHDRAWN FOR A PERIOD OF 60 DAYS 
AFTER THE DATE PRESCRIBED FOR ITS OPENING.
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3. IF WRITTEN NOTICE OF THE ACCEPTANCE OF THIS BID IS MAILED OR DELIVERED 
PERSONALLY TO THE UNDERSIGNED WITHIN 60 DAYS AFTER THE DATE SET FOR THE 
OPENING OF THIS BID, OR AT ANY TIME THEREAFTER BEFORE IT IS WITHDRAWN, THE 
UNDERSIGNED BIDDER WILL EXECUTE AND DELIVER THE CONTRACT DOCUMENTS TO THE 
OWNER IN ACCORDANCE WITH THIS BID AS ACCEPTED, AND WILL ALSO FURNISH AND 
DELIVER TO THE OWNER ALL REQUIRED PERFORMANCE BOND, LABOR AND MATERIALS 
PAYMENT BOND, AND PROOF OF INSURANCE COVERAGE REQUIRED, ALL WITHIN 10 DAYS 
AFTER PERSONAL DELIVERY OR DEPOSIT IN THE MAIL OF A NOTIFICATION OF 
ACCEPTANCE OF THIS BID.

4. IF AWARDED THIS CONTRACT, I AGREE TO COMPLETE THE WORK WITHIN 63 CALENDAR 
DAYS FOR BASE BID, AFTER RECEIPT OF THE NOTICE TO PROCEED FROM THE ENGINEER, 
AND TO PAY LIQUIDATED DAMAGE AS SET FORTH IN THE INSTRUCTIONS TO BIDDERS FOR 
FAILURE TO COMPLETE THE PROJECT WITHIN THE STATED TIME.

5. NOTICE OF ACCEPTANCE OR REQUEST FOR ADDITIONAL INFORMATION MAY BE 
ADDRESSED TO THE UNDERSIGNED AT THE ADDRESS SET FORTH BELOW.

6. WHEREVER IN THIS PROPOSAL AN AMOUNT IS STATED IN BOTH WORDS AND FIGURES, IN 
CASE OF DISCREPANCY BETWEEN WORDS AND FIGURES, THE WORDS SHALL PREVAIL.

7. LIST OF SUB-CONTRACTORS PROPOSED FOR THIS PROJECT WILL NOT BE REQUIRED AT 
TIME OF BIDDING.  THE LOW BIDDER WILL BE REQUIRED TO DELIVER, TO THE ENGINEER'S 
OFFICE WITHIN 48 HOURS AFTER TIME OF BID OPENING, A COMPLETE LIST OF SUB-
CONTRACTOR'S AND MATERIAL SUPPLIERS FOR APPROVAL.

8. THE NAMES OF ALL PERSONS INTERESTED IN THE FOREGOING BID AS PRINCIPALS ARE:

IMPORTANT NOTICE: IF BIDDER OR OTHER INTERESTED PERSON IS A CORPORATION, GIVE 
LEGAL NAME OF CORPORATION, STATE WHERE INCORPORATED AND NAMES OF THE 
PRESIDENT AND SECRETARY OF THE CORPORATION; IF A PARTNERSHIP, GIVE NAME OF 
THE FIRM AND NAMES OF ALL INDIVIDUAL CO-PARTNERS COMPOSING THE FIRM; IF 
BIDDER OR OTHER INTERESTED PERSON IS AN INDIVIDUAL, GIVE FIRST AND LAST NAMES 
IN FULL.

_______________________________________

_______________________________________

 _______________________________________

9. THE UNDERSIGNED BIDDER IS LICENSED IN ACCORDANCE WITH THE REQUIREMENTS OF 
THE STATE OF FLORIDA, LICENSE NUMBER . CONTRACTOR WILL ALSO 
INCLUDE A COPY OF SUB-CONTRACTOR'S LICENSE UPON AWARD OF BID. 
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10. THE UNDERSIGNED BIDDER HAS SUCCESSFULLY COMPLETED ALL THE REQUIREMENTS 
FOR PRE-QUALIFICATION AND IS PRESENTLY APPROVED BY THE SCHOOL BOARD OF 
SANTA ROSA COUNTY TO BID SCHOOL BOARD PROJECTS.

FIRM: 

BY: 
(SIGNATURE)

     
     (PRINTED NAME)

     TITLE: 
 

   ADDRESS: 

         
 CITY,     STATE           ZIP

   PHONE #: 

END OF SECTION
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ATTACHMENT #1

TRENCH SAFETY ADDENDUM

Any trench safety excavation having a depth in excess of five (5) feet will be subject to the 
Excavation Safety Standards established by the Occupational Safety and Health Administration, 
29.C.F.R. s. 1926.650 Subpart P.

By the signature of its undersigned authorized representative, the Bidder hereby assures the Owner 
that any such excavation performed by the Bidder will be performed in compliance with all 
applicable trench safety standards.

The cost of compliance with applicable trench safety standards is estimated by the Bidder to be 
$________________________________________________
which cost is included in the amount of bid.

The specific methods of compliance with applicable Trench Safety Standards, and the cost of 
compliance   are as follows:

                                                                                                                 

                                                                                                                 
                                                                     

                                                                                                                 

                                                                 
             AUTHORIZED OFFICIAL
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SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(a),

FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY 

PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to The School District of Santa Rosa County                   

by 

       (print the individual’s name and title)

for

       (print name of entity submitting sworn statement)

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is:

(If the entity has no FEIN, include the Social Security Number of the individual signing this

 sworn statement:

2. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida Statutes, 

means a violation of any state or federal law by a person with respect to an directly related to the 

transaction of business with any public entity or with an agency or political subdivision of any other 

state or of the United States, including, but not limited to, any agency or political subdivision of 

any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, 

racketeering, conspiracy, or material misrepresentation.

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida 

Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an 

adjudication of guilt, in any federal or state trial court of record relating to changes brought by 

indictment or information after July 1, 1997, as a result of a jury verdict, non-jury trial, or entry of 

a plea of guilty or nolo contendere.

4. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or

2. An entity under the control of any natural person who is active in the management of the 

entity and who has been convicted of a public entity crime.  The term “affiliate” includes 

those officers, directors, executives, partners, shareholders, employees, members, and 

agents who are active in the management of an affiliate.  The ownership by one person of 

shares constituting a controlling interest in another person, or a pooling of equipment or 

income among persons when not for fair market value under an arm’s length agreement, 

shall be a prima facie case that one person controls another person.  A person who 

knowingly enters into a joint venture with a person who has been convicted of a public 

entity crime in Florida during the preceding 36 months shall be considered an affiliate.
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5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any 

natural person or entity organized under the laws of any state or of the United States with the legal 

power to enter into a binding contract and which bids or applies to bid on contracts for the provision 

of goods or services let by a public entity, or which otherwise transacts or applies to transact 

business with a public entity.  The term “person” includes those officers, directors, executives, 

partners, shareholders, employees, members, and agents who are active in management of an entity.

6. Based on information and belief, the statement which I have marked below is true in relation to the 

entity submitting this sworn statement.  (Indicate which statement applies)

 Neither the entity submitting this sworn statement, nor any of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 

management of the entity, nor any affiliate of the entity has been charged with and convicted of a 

public entity crime subsequent to July 1, 1997.

The entity submitting this sworn statement, or one or more of its officers, directors, 

executives, partners, shareholders, employees, members or agents who are active in the 

management of the entity, or an affiliate of the entity has been charged with a convicted of a public 

crime subsequent to July 1, 1997.

The entity submitting this sworn statement, or one or more of its officers, directors, 

executives, partners, shareholders, employees, members, or agents who are active in the 

management of the entity, or an affiliate of the entity has been charged with and convicted of a 

public entity crime subsequent to July 1, 1997.  However, there has been a subsequent proceeding 

before a Hearing Officer of the State of Florida, Division of Administrative Hearings and Final 

Order entered by the Hearing Officer determined that is was not in the public interest to place the 

entity submitting this sworn statement on the convicted vendor list.  (Attach a copy of the final 

order)

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING 

OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH I (ONE) ABOVE IS FOR 

THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 

31 OF THE CALENDAR YEAR IN WHICH IT IS FILED.  I ALSO UNDERSTAND THAT I AM 

REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT 

IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA 

STATUTES FOR A CATEGORY TWO OF ANY CHANGE IN THE INFORMATION 

CONTAINED IN THIS FORM.

Signature

Sworn to a subscribed before me this  day of  in the year 20            

Personally known: OR produced identification:

Type of Identification:  Notary Public-State of

Notary Signature:  Notary Stamp and Expiration:
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DRUG FREE WORKPLACE

Section 287.087 Florida Statutes

Bids will only be received from a business that certifies that it has implemented a drug-free workplace 

program.

In order to have a drug-free workplace program, a business shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, 

dispensing, possession, or use of a controlled substance is prohibited in the workplace and 

specifying the actions that will be taken against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of 

maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 

assistance programs, and the penalties that may be imposed upon employees for drug abuse 

violations.

3. Give each employee engaged in providing the commodities or contractual services that are 

under bid a copy of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a condition of working 

on the commodities or contractual services that are under bid, the employees will abide by the 

terms of the statement and will notify the employer of any conviction of, or plea of guilty or 

nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the 

United States or any state, for a violation occurring in the workplace no later than five (5) days 

after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or 

rehabilitation program if such as available in the employee’s community, by an employee who 

is so convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation 

of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above 

requirements.

Contractor’s Signature                               Date:____________     

Print Name and Title __________________________________________

__________________________________________
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion - Lower Tier Covered Transactions

This certification is required by the Department of Education regulations 
implementing Executive Order 12549, Debarment and Suspension, 34 CFR Part 
85, for all lower tier transactions meeting the threshold and tier requirements 
stated at Section 85.110.

Instructions for Certification

1.      By signing and submitting this proposal, the 
prospective lower tier participant is providing the 
certification set out below.

2.      The certification in this clause is a material 
representation of fact upon which reliance was placed 
when this transaction was entered into.  If 
it is later determined that the prospective lower
tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department or agency with 
which this transaction originated may pursue available 
remedies, including suspension and/or debarment.

3.     The prospective lower tier participant shall provide 
immediate written notice to the person to whom this 
proposal is submitted if at any time the prospective lower 
tier participant learns that its certification was erroneous 
when submitted or has become erroneous by reason of 
changed circumstances.

4.     The terms ‘“covered transaction,” “debarred,” 
“suspended,” “ineligible,” “lower tier covered 
transaction,” “participant,” “person,” “primary covered 
transaction,” “principal,” “proposal,” and “voluntarily 
excluded,” as used in this clause,  have the meanings set 
out in the Definitions and Coverage sections of rules 
implementing Executive Order 12549.  You may contact 
the person to which this proposal is submitted for 
assistance in obtaining a copy of those regulations.

5.     The prospective lower tier participant agrees
 by submitting this proposal that, should the proposed 
covered transaction be entered into, it shall not knowingly 
enter into any lower tier covered transaction with a person 
who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or 
agency with which this transaction originated.

6.     The prospective lower tier participant further agrees 
by submitting this proposal that it will include the clause 
titled “Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion-Lower Tier Covered 
Transactions,” without modification of all lower tier 
covered transactions and in all solicitations for lower tier 
covered transactions.

7.     A participant in a covered transaction may rely upon 
a certification of a prospective participant  in a lower tier 
covered transaction that it is not debarred, suspended, 
ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is 
erroneous.  A participant may decide the method and 
frequency by which it determines the eligibility of its 
principals.  Each participant may, but is not required to, 
check the Nonprocurement List.

8.     Nothing contained in the foregoing shall be 
construed to require establishment of a system of 
records in order to render in good faith the certification 
required by this clause.  The knowledge and information 
of a participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary 
course of business dealings.

9.     Except for transactions authorized under paragraph 
5 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered 
transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in 
this transaction, in addition to other remedies available 
to the Federal Government, the department or agency 
with which this transaction originated may pursue 
available remedies, including suspension and/or 
debarment.
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Certification

(1)     The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its 
principals are presently debarred, suspended, proposed for debarment, declared ineligible,  or 
voluntarily excluded from participation in this transaction by any Federal department or agency.

(2)     Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal.

NAME OF APPLICANT                                                                                                                     AWARD NUMBER AND/OR PROJECT NAME

PRINTED NAME AND TITLE OF AUTHORIZED REPRESENTATIVE

SIGNATURE                                                                                                                 DATE

ED 80-00014, 9/90 (Replaces GCS-009 (REV. 12/88), which is obsolete)



! \ 

THE AMERICAN -INSTITUTE OF ARCHITECTS 

AIA Document A370 

Bid Bond 

KNOW ALL M E N  BY THESE PRESENTS, thatwe 
(Here insert full name and address or legal title of Contractor) 

as Principal, hereinafter called the Principal, and 
(Here insert full name and address or legal title of Surety) 

a.corporation duly organized under the laws of the State of 
as Surety, hereinafter called the Surety, are held and firmly bound unto 

(Here insert full name and address or legal title of Owner) 

as Obligee, hereinafter called the Obligee, in the sum of 

Dollars ($ 1, 
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind 
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

WHEREAS, the Principal has submitted a bid for 
(Here insert full name, address and description of project) 

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract 
with the Obligee in  accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding 
or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt 
payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter 
such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty 
hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract 
with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain 
in full force and effect. 

Signed and sealed this day of 

I (Principal) (Seal) 

(Witness) 
- .  

(Title) 

I (Surety) - (Seal) 

(Witness) 

(Title) 

AIA DOCUMENT A310 BID BOND AIA Q FEBRUARY 1970 ED THE AMERICAN 
INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE., N.W., WASHINGTON, D. C. 20006 1 

@ Mnted on Recycled Paper 9/93 



Any singular reference to 
Contract, Surety, Owner or other 
party shall be considered plural 
where applicable. 

, . ,  

Modifications to this Bon 

















Document G702" - 1992 

OWNER 

ARCHITECT 

CONTRACTOR 

1 FIELD 

VIA ARCHITECT: 

OTHER 

CONTRACTOR'S APPLICATION FOR PAYMENT 
Application is made for payment, as shown below, in connection with the Contract. 
Continuation Sheet, AM Document G703, is attached. 
1. ORIGINAL CONTRACT SUM ........................................................ $ 

2. Net change by Change Orders ................................................ $ 

3. CONTRACT SUM TO DATE (Line 1 + 2) ...... , .. , ................................ $ 

4. T ~ T A L  COMPLETED & STORED TO DATE (Column G on G703) ............. $ 

5. RETAINAGE: 
a. % of Completed Work 

(Column D + E on G703) $ 
b. % of Stored Material - 

I (Column F on G703) 

The undersigned Contractor certifies that to the best of the Contractor's knowledge, information 
and belief the Work covered by this Application for Payment has been completed in accordance 
with the Contract Documents, that all amounts have been paid by the Contractor for Work for 
which previous Certificates for Payment were issued and payments received from the Owner, and 
that current payment shown herein is now due. 

CONTRACTOR: 
Date: 

State of: 

County oE 
Subscribed and s 

Total Retainage (Lines 5a + 5b or Total in Column I of G703). ...... $ 

6. TOTAL EARNED LESS RETAINAGE .................................... $ ARCHITECT'S CERTIFICATE FOR PAYMENT 
(Line 4 Less Line 5 Total) In accordance with the Contract Documents, based on on-site observations and the data comprising 

7. LESS PREVIOUS CERTIFICATES FOR PAYMENT ...................... $ this application, the Architect certifies to the Owner that to the best of the Architect's knowledge, 
information and belief the Work has progressed as indicated, the quality of the Work is in 

(Line 6 from prior Certificate) accordance with the Contract Documents, and the Contractor is entitled to payment of the 

8. CURRENT PAYMENT DUE ............................................. I $ 

9. BALANCE TO FINISH, INCLUDING RETAINAGE 
(Line 3 less Line 6) $ 

L L I '  I .  

TOTALS I$ I $ 1 

CHANGE ORDER SUMMARY 
Total changes approved in previous months by Owner 

Total a ~ ~ r o v e d  this Month 

NET CHANGES by Change Order I$/ 

. - 
AMOUNT CERTIFIED. 

ADDITIONS 
$ 

$ 

AMOUNT CERTIFIED ........................................................................... $ 
(Attach explanation ifamount certified differsfrom the amount applied. Initial allfigures on this 
Application and on the Continuatio re changed to conform with the amount certzped.) 

ARCHITECT: DEDUCTIONS 

$ 

$ 

By: Date: 

This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor 
named herein. Issuance, payment and acceptance of payment are without prejudice to any rights of 
the Owner or Contractor under this Contract 

AIA Document G702lM - 1992. Copyright O 1953,1963,1965,1971,1978,1983 and 1992 by The American Institute of Architects. All rights reserved. WARNING: This AIA' Document is protected by U.S. Copyrlght Law 
and international Treaties. Unauthorized reproduction or distribution of this AIA' Document, or any portion of it, may result in severe civll and criminal penalties, and will be prosecuted to the maximum extent 
possible under the law. Purchasers are permitted to reproduce ten (10) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects' legal 
counsel, copyright@aia.org. 



AIL Document G703" - 1992 
Continuation Sheet 

AIA Document G703m - 1992. Copyrlght O 1963,1965,1966,1967, 1970,1978,1983 and 1992 by The American Institute of Architects. All rlghts reserved. WARNING: Thls Al~@Document Is protected by U.S. Copyrlght 
Law and lnternatlonal Treaties. Unauthorized reproduction or dlstrlbutlon of this AIAQDocument, or any portion of It, may result In severe civil and criminal penalties, and will be prosecuted to the maximum extent 
posrilble under the law. Purchasers are permitted to reproduce ten (1 0) copies of this document when completed. To report copyright violations of AIA Contract Documents, e-mail The American Institute of Architects' legal 
counsel, copyright@aia.org. 

AIA Document G702, APPLICATION AND CERTIFICATION FOR PAYMENT, APPLlCATlON NO: 
containing Contractor's signed certification is attached. 
In tabulations below, amounts are stated to the nearest dollar. 

APPLICATION DATE: 

Use Column I on Contracts where variable retainage for line items may apply. PERIOD TO: 
ARCHITECT'S PROJECT NO: 

A 

ITEM 
NO. 

B 

DESCRIPTION OF WORK 

C 

SCHEDULED 
VALUE 

D E F 
WORK COMPLETED MATERIALS 

PRESENTLY 
STORED 
(NOT IN 
D OR E) 

FROM PREVIOUS 
APPLICATION 

(D + E) 

G 

. 

THIS PERIOD 

H 

TOTAL 
COMPLETED 
AND 

TO DATE 
@+E+F) 

I 

BALANCE 
TO 

FINISH 
(C - GI 

% 
(G + C) 

RETAIN AGE 
(IF VARIABLE 

RATE) 
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SECTION 00069 – SUPPLEMENTAL CONDITIONS

1 GENERAL:

A. GENERAL CONDITIONS:

(1) ALL REFERENCES TO “ARCHITECT” SHALL BE UNDERSTOOD TO MEAN 
“ENGINEER-OF-RECORD”.

(2) THE AMERICAN INSTITUTE OF ARCHITECTS, GENERAL CONDITIONS OF THE 
CONTRACT FOR CONSTRUCTION OF BUILDINGS, STANDARD FORM #A-201, 
2007 EDITION ARTICLES ONE THROUGH FIFTEEN, INCLUSIVE, ARE HEREBY 
MADE A PART OF THESE SPECIFICATIONS.  COPIES OF THIS DOCUMENT ARE 
ON FILE AT THE ARCHITECT'S OFFICE, AND MAY BE EXAMINED BY ANY 
PARTY.

B. SUPPLEMENTS:

THE FOLLOWING SUPPLEMENTS SHALL MODIFY, DELETE, AND/OR ADD TO THE 
GENERAL CONDITIONS. WHERE ANY ARTICLE, PARAGRAPH, OR SUB-PARAGRAPH 
IN THE GENERAL CONDITIONS IS SUPPLEMENTED BY ONE OF THE FOLLOWING 
PARAGRAPHS, THE PROVISIONS OF SUCH ARTICLE, PARAGRAPH, OR SUB-
PARAGRAPH SHALL REMAIN IN EFFECT AND THE SUPPLEMENTAL PROVISIONS 
SHALL BE CONSIDERED AS ADDED THERETO.  WHERE ANY ARTICLE, PARAGRAPH, 
OR SUB-PARAGRAPH IN THE GENERAL CONDITIONS IS AMENDED, VOIDED, OR 
SUPERSEDED BY ANY OF THE FOLLOWING PARAGRAPHS, THE PROVISIONS OF SUCH 
ARTICLE, PARAGRAPH, OR SUB-PARAGRAPH NOT SO AMENDED, VOIDED OR 
SUPERSEDED SHALL REMAIN IN EFFECT.

(1) ARTICLE 1:  CONTRACT DOCUMENTS

(A) PARAGRAPH 1.1.1:  ADD THE FOLLOWING TO THE FIRST SENTENCE:

"PERFORMANCE BOND, LABOR AND MATERIAL PAYMENT BOND."

(B) PARAGRAPH 1.2.1:  ADD THE FOLLOWING:

"IF A DISCREPANCY OCCURS ON THE DRAWINGS, IN 
SPECIFICATIONS, OR BETWEEN DRAWINGS AND SPECIFICATIONS, 
THE GREATER QUANTITY OR VALUE TAKES PRECEDENCE."

(2) ARTICLE 2: OWNER

 (A) PARAGRAPH 2.2.5:  DELETE IT IN ITS ENTIRETY AND SUBSTITUTE 
THE FOLLOWING:
"THE ARCHITECT WILL PROVIDE THE CONTRACTOR WITH 

THREE (3) SETS OF DRAWINGS AND THREE (3) SETS OF 

SPECIFICATIONS UPON CONTRACT AWARD. IF ADDITIONAL SETS 

ARE REQUIRED BY THE CONTRACTOR, THEY WILL BE 

FURNISHED UPON REQUEST, FOR THE COST OF PRINTING AND 

HANDLING."
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(3) ARTICLE 3:  CONTRACTOR

(A) PARAGRAPH 3.11:  

DELETE PORTION OF LAST SENTENCE, “UPON COMPLETION OF THE 
WORK,” AND SUBSTITUTE “PRIOR TO OR ALONG WITH ANY PAY 
REQUEST REFLECTING AN EXCESS OF 90% TOTAL COMPLETED AND 
STORED TO DATE”.

(B) PARAGRAPH 3.5:  ADD THE FOLLOWING:

"EXCEPT AS OTHERWISE SPECIFIED, ALL WORK SHALL BE 
GUARANTEED BY THE CONTRACTOR AGAINST DEFECTS RESULTING 
FROM THE USE OF INFERIOR MATERIALS, EQUIPMENT OR 
WORKMANSHIP FOR ONE YEAR FROM THE DATE OF FINAL 
COMPLETION OF THE CONTRACT, OR FROM FULL OCCUPANCY OF 
USE OF THE PROJECT (FOR WHICH IT WAS DESIGNED) BY THE 
OWNER, WHICHEVER IS EARLIER.  (THE ROOF WARRANTY IS FOR 
TWENTY (20) YEARS.)

IF WITHIN ANY GUARANTEE PERIOD, REPAIRS OR CHANGES ARE 
REQUIRED IN CONNECTION WITH THE GUARANTEE WORK, WHICH 
IN THE OPINION OF THE ARCHITECT IS RENDERED NECESSARY AS 
THE RESULT OF THE USE OF MATERIALS, EQUIPMENT OR 
WORKMANSHIP, WHICH ARE DEFECTIVE, OR INFERIOR, OR NOT IN 
ACCORDANCE WITH THE TERMS OF THE CONTRACT, THE 
CONTRACTOR, SHALL, PROMPTLY UPON RECEIPT OF NOTICE FROM 
THE OWNER, AND WITHOUT EXPENSE TO THE OWNER, PROCEED TO:

PLACE IN SATISFACTORY CONDITION IN EVERY PARTICULAR ALL 
OF SUCH GUARANTEED WORK, CORRECT ALL DEFECTS THEREIN; 
AND MAKE GOOD ALL DAMAGES TO THE STRUCTURE OR SITE, OR 
EQUIPMENT OR CONTENTS THEREOF WHICH, IN THE OPINION OF 
THE ARCHITECT IS THE RESULT OF THE USE OF MATERIALS, 
EQUIPMENT OR WORKMANSHIP WHICH ARE INFERIOR, DEFECTIVE, 
OR NOT IN ACCORDANCE WITH THE TERMS OF THE CONTRACT; OR 
THE EQUIPMENT AND CONTENTS OR STRUCTURES OR SITE 
DISTURBED IN FULFILLING ANY SUCH GUARANTEE.
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(4) ARTICLE 4: ARCHITECT

(A) PARAGRAPH 4.2.2:  ADD THE FOLLOWING:

"ARCHITECT'S OBSERVATION OF WORK WILL CONSIST OF GENERAL 
ADMINISTRATION OF THE CONTRACT (NOT OF THE WORK).  FIELD 
OBSERVATION WILL BE LIMITED TO MAKING OF GENERAL 
OBSERVATIONS ONLY AS NECESSARY TO DETERMINE THAT WORK 
IS PROCEEDING IN ACCORDANCE WITH CONTRACT DOCUMENTS, TO 
THE END THAT COMPLETED WORK WILL COMPLY THEREWITH.  
OWNER AND ARCHITECT WILL ASSUME NO OBLIGATION TOWARD 
SAFEGUARDING CONTRACTOR FROM ERROR; THEY WILL NOT 
ASSUME RESPONSIBILITY FOR MANNER OR METHODS BY WHICH 
WORK IS CARRIED OUT, OR FOR SAFETY ASPECTS OF SAME."

(5) ARTICLE 7: CHANGES IN THE WORK

(A) PARAGRAPH 7.1.1:  ADD THE FOLLOWING:

"MAXIMUM PERCENTAGES OF OVERHEAD AND PROFIT WHICH MAY 
BE ADDED BY THE CONTRACTOR TO ACTUAL COSTS OF SUCH 
CHANGES IN THE WORK ARE SPECIFICALLY SET FORTH AS 
FOLLOWS:

FOR ALL WORK DONE BY THIS ORGANIZATION, OR SUBSIDIARIES OF 
HIS OWN ORGANIZATIONS, INCLUDING WORK TRADITIONALLY 
CONSIDERED AS SUB-CONTRACTOR WORK, THE CONTRACTOR MAY 
ADD 15% OF HIS ACTUAL COSTS FOR COMBINED OVERHEAD AND 
PROFIT.

FOR ALL WORK DONE BY HIS SUB-CONTRACTORS THE RESPECTIVE 
SUB-CONTRACTORS MAY ADD 10% OF THEIR ACTUAL COSTS FOR 
COMBINED OVERHEAD AND PROFIT, AND THE GENERAL 
CONTRACTOR MAY ADD 5% OF THE ABOVE SUB-CONTRACTOR'S 
COSTS FOR HIS OVERHEAD AND PROFIT.

A BOND COST OF 1% OF THE TOTAL AMOUNT OF THE ADDED COSTS 
WILL BE ALLOWED THE CONTRACTOR AS A LEGITIMATE ITEM OF 
COST, AND 1% OF ALL CREDIT AMOUNTS SHALL BE ADDED TO THE 
TOTAL CREDIT ALLOWED THE OWNER.  NO BOND COST SHALL BE 
ALLOWED FOR SUB-CONTRACTOR'S BOND COST.

THE ABOVE PERCENTAGES SHALL BE CONSIDERED REASONABLE 
ALLOWANCE FOR OVERHEAD AND PROFIT DUE TO THE 
CONTRACTOR.

THE CONTRACTOR SHALL SUBMIT RECEIPTS OR OTHER EVIDENCE 
SHOWING HIS COSTS AND HIS RIGHT TO THE PAYMENT CLAIMS.

LABOR COSTS SHALL INCLUDE SUPERVISION, MECHANIC'S AND 
LABORER'S WAGES INCLUDING PAYROLL TAXES AND INSURANCE. 
LABOR COSTS FOR CHANGE ORDER PREPARATION WILL NOT BE 
ALLOWED
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MATERIAL, EQUIPMENT AND EQUIPMENT RENTAL COSTS SHALL BE 
THE TRADE DISCOUNTS COSTS PLUS STATE SALES TAX WHERE 
APPLICABLE."

NO MONITARY COMPENSATION WILL BE ALLOWED THE 

CONTRACTOR DUE TO DELAYS FOR SUSPENSION OF WORK 

REQUIRED FOR FCAT TESTING. 

(6) ARTICLE 8:  TIME

(A) DELETE PARAGRAPHS 8.3 “DELAYS AND EXTENSIONS OF TIME” AND 
SUBSEQUENT PARAGRAPHS 8.3.1, 8.3.2 AND 8.3.3 IN THEIR ENTIRETY. 
EXTENSIONS OF TIME FOR ANY REASON WILL NOT BE ALLOWED.

(7) ARTICLE 9:  PAYMENTS AND COMPLETION

(A) PARAGRAPH 9.3.1.:  ADD THE FOLLOWING:

"APPLICATIONS FOR PAYMENT SHALL BE SUBMITTED IN 
TRIPLICATE BY THE CONTRACTOR ON THE TWENTY-FIFTH DAY OF 
EACH MONTH UTILIZING AIA DOCUMENT G702-1992 AND G703-1992 
(APPLICATION AND CERTIFICATE FOR PAYMENT) ATTACHED 
HERETO.  COMPUTER GENERATED APPLICATIONS FOR PAYMENT 
WILL BE ACCEPTED UPON APPROVAL OF FORM BY OWNER AND 
SHOULD CONTAIN ALL APPLICABLE INFORMATION CONTAINED IN 
AIA DOCUMENTS G702-1992 AND G703-1992."

“EACH APPLICATION FOR PAYMENT FOLLOWING APPLICATION #1 
SHALL INCLUDE AN EXECUTED AIA DOCUMENT G706A-1994  
CONTRACTORS AFFIDAVIT OF RELEASE OF LIENS OR AN APPROVED 
EQUAL.”

“THE CONTRACTOR SHALL SUBMIT WITH THE INITIAL APPLICATION 
FOR PAYMENT, A PROGRESS SCHEDULE FOR THE ENTIRE PROJECT 
WITH THE CRITICAL PATH INDICATED AND CHARTED AGAINST THE 
PROJECT DURATION. EACH SUBSEQUENT APPLICATION FOR 
PAYMENT SHALL INCLUDE AN UPDATED PROGRESS SCHEDULE. IN 
THE EVENT THAT THE PROGRESS SCHEDULE INDICATES THAT THE 
PROJECT IS BEHIND SCHEDULE, A LETTER CONTAINING SPECIFIC 
STEPS THAT WILL BE TAKEN TO BRING THE PROJECT BACK ON 
SCHEDULE SHALL BE SUBMITTED ALONG WITH THE PAY REQUEST.”  

"AN AMOUNT EQUAL TO 10% OF ALL LABOR AND MATERIAL 
INCORPORATED IN THE WORK SHALL BE RETAINED.  RETAINAGE 
SHALL NOT BE PAID UNTIL SATISFACTORY COMPLETION OF THE 
PROJECT."

(B) PARAGRAPH 9.3.2.:  DELETE ALL REFERENCES TO PAYMENT FOR 
MATERIALS STORED OFF SITE AND ADD THE FOLLOWING:
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"PAYMENT SHALL BE MADE FOR MATERIALS IN PLACE OR IN 
STORAGE ON SITE ONLY."

(C) PARAGRAPH 9.2:  ADD THE FOLLOWING:

"EACH APPLICATION FOR PAYMENT SUBMITTED BY CONTRACTOR 
FOR PARTIAL PAYMENT SHALL BE BASED ON APPROVED DIVISIONS 
OF THE CONTRACT. SUBMIT TO ARCHITECT FOR APPROVAL PRIOR 
TO INITIAL PAY APPLICATION"

"THE FINAL APPLICATION FOR PAYMENT SHALL BE ACCOMPANIED 
BY AFFIDAVITS AND RELEASES OF LIEN FROM THE GENERAL 
CONTRACTOR, SUB-CONTRACTORS, AND SUPPLIERS FOR PAYMENT 
OF THAT PORTION OF WORK REQUESTED."

(D)   PARAGRAPH 9.5.1: “ADD ITEM .8 AND .8(a)”
   

.8   FAILURE TO MAINTAIN AND DELIVER AS BUILT DRAWINGS 
IN ACCORDANCE WITH THE GENERAL CONDITIONS OF THE 
CONTRACT FOR CONSTRUCTION; PARAGRAPH 3.11.

(a) DRAWINGS WILL BE REVIEWED MONTHLY UPON 
RECEIPT OF EACH OF THE CONTRACTOR’S 
APPLICATION FOR PAYMENT. FAILURE TO MAINTAIN 
THESE DRAWINGS WILL BE CAUSE FOR REJECTION 
OF THE CONTRACTOR’S APPLICATION.

THE SCHOOL SYSTEM HAS MADE IT CLEAR THAT THEY ARE TO BE PROVIDED WITH ACCURATE 
AS BUILT DRAWINGS UPON COMPLETION OF THE PROJECT. IN ORDER TO FACILITATE THIS 
REQUEST, THE CONTRACTOR WILL BE REQUIRED TO MAINTAIN ON SITE, ONE SET OF 
ACCURATE AND UP TO DATE AS BUILT DRAWINGS. UPON COMPLETION OF THE PROJECT, THE 
CONTRACTOR SHALL TRANSCRIBE TO A NEW SET OF DRAWINGS, ALL CHANGES THAT HAVE 
TRANSPIRED DURING THE CONSTRUCTION PERIOD. THESE TRANSCRIPTIONS SHALL BE MADE 
IN RED INK AND DONE IN A PROFESSIONAL MANNER ACCEPTABLE TO THE ARCHITECT. AFTER 
SUBMISSION TO AND APPROVAL BY THE ARCHITECT, THE CONTRACTOR SHALL HAVE THESE 
APPROVED DRAWINGS RED LINE SCANNED INTO A PDF FORMAT. THESE DRAWINGS AND ONE 
CD SHALL THEN BE SUBMITTED TO THE ARCHITECT FOR TRANSMITTION TO THE OWNER.  

(E) PARAGRAPH 9.5.1: “ADD ITEM .9”

      .9 “REQUESTING PAYMENT AND OR PARTIAL PAYMENT FOR WORK 
PRIOR TO SUBMISSION OF SHOP DRAWINGS. 
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(8) ARTICLE 11: INSURANCE AND BONDS

 (A) PARAGRAPH 11.4.1:  IN THE FIRST LINE, FOLLOWING THE WORD 
"BONDS", INSERT THE FOLLOWING:

"IN A COMPANY OR COMPANIES WITH A CLASS “A” OR BETTER 
RATING, ACCEPTABLE TO THE OWNER AND LICENSED TO DO 
BUSINESS IN THE STATE WHERE THE PROJECT IS LOCATED"

(B) PARAGRAPH 11.4.1:  ADD THE FOLLOWING:

"THESE BONDS SHALL BE EXECUTED ON BEHALF OF THE 
CONTRACTOR IN THE SAME MANNER AND BY THE SAME PERSON 
WHO EXECUTED THE AGREEMENT."

"THE OWNER WILL REQUIRE THE CONTRACTOR TO FURNISH BOTH 
A PERFORMANCE BOND AND A LABOR AND MATERIAL PAYMENT 
BOND (TWO SEPARATE BONDS) IN THE AMOUNT OF NOT LESS THAN 
100% OF THE CONTRACT PRICE FOR EACH TYPE OF BOND, COVERING 
FAITHFUL PERFORMANCE OF THE CONTRACT AND THE PAYMENT 
OF ALL OBLIGATIONS ARISING THEREUNDER IN SUCH FORMS AS 
THE OWNER MAY PRESCRIBE AND WITH SUCH SECURITIES AS HE 
MAY APPROVE.  THE PREMIUMS FOR THE REQUIRED BONDS SHALL 
BE PAID BY THE CONTRACTOR.  THE PERFORMANCE AND PAYMENT 
BOND SHALL FOLLOW THE GENERAL FORM AND INCLUDE 
COVERAGES AS DESCRIBED IN FLORIDA STATUTE 235.32.

(C) PARAGRAPH 11.1.2.:  ADD THE FOLLOWING:

"THE OWNER SHALL BE EXEMPT FROM, AND IN NO WAY LIABLE 
FOR, ANY SUMS OF MONEY WHICH MAY REPRESENT A DEDUCTIBLE 
IN ANY INSURANCE POLICY. THE PAYMENT OF SUCH DEDUCTIBLE 
SHALL BE THE SOLE RESPONSIBILITY OF THE GENERAL 
CONTRACTOR AND/OR SUB-CONTRACTOR PROVIDING SUCH 
INSURANCE."

 (C) CONTRACTORS INSURANCE: ARTICLE 11, "INSURANCE" OF 
THE GENERAL CONDITIONS SHALL BE AMENDED AND 
SUPPLEMENTED AS FOLLOWS:

 (1) CONTRACTOR SHALL NOT COMMENCE WORK 
UNDER THIS CONTRACT UNTIL HE HAS OBTAINED ALL 
INSURANCE REQUIRED UNDER THIS PARAGRAPH, 
CERTIFICATES OF INSURANCE HAVE BEEN SUBMITTED, AND 
SUCH INSURANCE HAS BEEN APPROVED BY THE OWNER, 
NOR SHALL THE CONTRACTOR ALLOW ANY SUB-
CONTRACTOR TO COMMENCE WORK ON HIS SUB-CONTRACT 
UNTIL ALL SIMILAR INSURANCE REQUIRED OF THE SUB-
CONTRACTOR HAS BEEN SO OBTAINED AND APPROVED.  
THE SUCCESSFUL CONTRACTOR SHALL BE PREPARED AT 
THE TIME OF CONTRACT AWARD TO PROVIDE THE BOARD 
WITH AN INSURANCE POLICY NUMBER.  FAILURE ON THE 
PART OF THE CONTRACTOR TO PROVIDE THIS POLICY 
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WITHIN 10 WORKING DAYS OF AWARD OF CONTRACT 
COULD RESULT IN THE WITHDRAWAL BY THE OWNER OF 
THE AWARD OF THE BID."

(2) COMPENSATION INSURANCE:

CONTRACTOR SHALL TAKE OUT AND MAINTAIN DURING 
THE LIFE OF THIS CONTRACT, WORKER'S COMPENSATION 
INSURANCE FOR ALL OF HIS EMPLOYEES, EMPLOYED AT 
THE SITE OF THE PROJECT. WORKER'S COMPENSATION 
POLICY SHALL INCLUDE EMPLOYER'S LIABILITY IN THE 
AMOUNT OF AT LEAST $1,000,000.00.  IN CASE ANY WORK IS 
SUBLET, CONTRACTOR SHALL REQUIRE SUB-CONTRACTOR 
SIMILARLY TO PROVIDE WORKER'S COMPENSATION 
INSURANCE FOR ALL THE LATTER'S EMPLOYEES UNLESS 
SUCH EMPLOYEES ARE COVERED BY THE PROTECTION 
AFFORDED BY THE CONTRACTOR.  IN CASE ANY CLASS OF 
EMPLOYEES ENGAGED IN HAZARDOUS WORK UNDER THIS 
CONTRACT AT THE SITE OF THE PROJECT IS NOT PROTECTED 
UNDER THE WORKER'S COMPENSATION STATUTE, THE 
CONTRACTOR SHALL PROVIDE AND SHALL CAUSE EACH 
SUB-CONTRACTOR TO PROVIDE ADEQUATE INSURANCE, 
SATISFACTORY TO OWNER, FOR THE PROTECTION OF HIS 
EMPLOYEES NOT OTHERWISE PROTECTED.  POLICY SHALL 
BE IN COMPLIANCE WITH CHAPTER 440, FLORIDA STATUTES.

(3) PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE: 
CONTRACTOR SHALL PURCHASE AND MAINTAIN DURING 
THE LIFE OF THIS CONTRACT, PUBLIC LIABILITY INSURANCE 
AGAINST BODILY INJURY, PERSONAL INJURY, PROPERTY 
DAMAGE, AND AUTOMOBILE AS SHALL PROTECT 
OWNER/ARCHITECT FROM CLAIMS FOR DAMAGES WHICH 
MAY ARISE FROM OPERATIONS UNDER THIS CONTRACT, 
WHETHER SUCH OPERATIONS BE BY HIMSELF OR BY AN 
SUB-CONTRACTOR OR BY ANYONE DIRECTLY OR 
INDIRECTLY EMPLOYED BY EITHER OF THEM.  
CONTRACTORS LIABILITY INSURANCE SHALL INCLUDE 
COMMERCIAL GENERAL LIABILITY. LIMITS OF LIABILITY 
SHALL BE AT LEAST $1,000,000.00 PER OCCURRENCE, 
$2,000,000.00 GENERAL AGGREGATE, $1,000,000.00 PRODUCTS 
AND COMPLETED OPERATIONS, AGGREGATE, $2,000,000.00, 
$1,000,000.00 PERSONAL INJURY, $50,000 FIRE LEGAL 
LIABILITY, AND $5,000 MEDICAL PAYMENTS. 

 (4) CONTRACTUAL LIABILITY AND PROPERTY DAMAGE 
INSURANCE: CONTRACTOR SHALL INDEMNIFY AND HOLD 
HARMLESS THE OWNER AGAINST ANY AND ALL CLAIMS 
FOR PERSONAL INJURIES AND/OR PROPERTY DAMAGE AS A 
RESULT OF THE CONTRACTOR'S OPERATIONS AND SHALL 
CARRY CONTRACTUAL LIABILITY AND PROPERTY DAMAGE 
INSURANCE TO COVER SUCH INDEMNIFI- CATION. THE 
INDEMNIFICA- TION OBLIGATION 4.18 SHALL BE LIMITED TO 
$1,000,000.00 PER CLAIMANT / $2,000,000.00 AGGREGATE IN 



SRCSD

SCHOOL A

00069 - 8

LIEU OF UNLIMITED AMOUNT AS SPECIFIED IN PARAGRAPH 
4.18.2 OF THE AIA GENERAL CONDITIONS.

 (5) PRODUCTS AND COMPLETED OPERATIONS INSURANCE: 
CONTRACTOR SHALL FURNISH PRODUCTS AND COMPLETED 
OPERATIONS INSURANCE.  THE LIMITS OF PRODUCTS AND 
COMPLETE OPERATIONS SHALL AGREE WITH THE LIMITS 
STATED ABOVE FOR CONTRACTOR'S REGULAR 
COMMERCIAL GENERAL LIABILITY.

(6) OWNERS AND CONTRACTORS PROTECTIVE LIABILITY 
INSURANCE: CONTRACTOR SHALL PURCHASE AND 
MAINTAIN DURING THE LIFE OF THIS CONTRACT OWNERS 
AND CONTRACTORS PROTECTIVE LIABILITY INSURANCE IN 
THE NAME OF THE SCHOOL BOARD OF SANTA ROSA 
COUNTY, FLORIDA AND THE AMOUNT OF INSURANCE SHALL 
BE IN LIMITS OF NOT LESS THAN $1,000,000.00 PER 
OCCURRENCE.

 (7) ADDITIONAL INSURED CLAUSE: THE SCHOOL BOARD OF 
SANTA ROSA COUNTY, FLORIDA SHALL BE NAMED AS 
ADDITIONAL INSURED ON ALL CONTRACTOR' LIABILITY 
POLICIES.

 (8) BUILDER’S RISK INSURANCE: THE CONTRACTOR WILL NOT 
BE REQUIRED TO FURNISH BUILDER’S RISK INSURANCE. THE 
SCHOOL BOARD OF SANTA ROSA COUNTY WILL FURNISHES 
BUILDERS RISK INSURANCE.

(9) AUTOMOBILE LIABILITY INSURANCE: THE CONTRACTOR 
SHALL MAINTAIN AUTOMOBILE LIABILITY INSURANCE 
AGAINST BODILY INJURY AND PROPERTY DAMAGE IN THE 
AMOUNT OF $1,000,000 PER OCCURRENCE. THE BOARD 
SHALL BE NAMED AS AN ADDITIONAL INSURED ON THE 
AUTOMOBILE POLICY.  THIS COVERAGE MUST INCLUDE 
HIRED AND NON-OWNED AUTOS USED ON THE PROJECT.

 (D) PARAGRAPH 11.1.3:  ADD THE FOLLOWING:

"CERTIFICATES OF INSURANCE SHALL BE COMPLETED AND SIGNED 
BY THE AUTHORIZED RESIDENT AGENT, AND RETURNED TO THE 
ARCHITECT.  THIS CERTIFICATE SHALL BE DATED AND SHOW: THE 
NAME OF THE INSURED CONTRACTOR, THE SPECIFIC JOB BY NAME 
AND JOB NUMBER, THE NAME OF THE INSURER, THE NUMBER OF 
THE POLICY, ITS EFFECTIVE DATE, AND ITS TERMINATION DATE.  
THE CERTIFICATE OF INSURANCE SHALL SPECIFICALLY NAME THE 
OWNER AS AN ADDITIONAL INSURED.

STATEMENT THAT THE INSURER WILL MAIL NOTICE TO THE OWNER 
AND A COPY TO THE ARCHITECT AT LEAST THIRTY (30) DAYS PRIOR 
TO ANY MATERIAL CHANGES IN PROVISIONS OR CANCELLATION OF 
THE POLICY.
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CERTIFICATES CALLED FOR HEREIN SHALL BE FURNISHED IN 
DUPLICATE AND SHALL SPECIFICALLY SET FORTH EVIDENCE OF 
ALL COVERAGE REQUIRED BY 11.1.1, 11.1.2, AND 11.1.3, AND THE 
CONTRACTOR SHALL FURNISH TO THE ARCHITECT COPIES OF ALL 
ENDORSEMENT THAT ARE SUBSEQUENTLY ISSUED AMENDING 
COVERAGE OR LIMITS.

CONTRACTOR SHALL NOT COMMENCE WORK ON SITE UNTIL 
CERTIFICATE OF COVERAGE HAS BEEN RECEIVED AND ACCEPTED 
BY OWNER."

(9) ARTICLE 13:  MISCELLANEOUS PROVISIONS

(A) PARAGRAPH 13.1:  ADD THE FOLLOWING:

"THE BIDDER IS REQUIRED TO BE FAMILIAR WITH ALL FEDERAL, 
STATE AND LOCAL LAWS, ORDINANCES, RULES AND REGULATIONS 
THAT IN ANY MANNER AFFECT THE WORK.

IGNORANCE ON THE PART OF THE BIDDER WILL IN NO WAY RELIEVE 
HIM FROM RESPONSIBILITY."

2. STANDARDS AND CODES:

A. CONTRACTOR SHALL PROVIDE ON PROJECT SITE, FOR USE BY THE 
ARCHITECT, A COPY OF EACH SPECIFICATION, MANUAL, STANDARD, AND 
CODE TO WHICH REFERENCE IS MADE IN THIS SPECIFICATION. MATERIAL 
SHALL BE BOUND IN HARD BINDER AND INDEXED.

B. WHERE REFERENCE IS MADE TO THE STANDARD SPECIFICATIONS OF THE 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (A.S.T.M.) UNITED 
STATES GOVERNMENT FEDERAL SPECIFICATIONS, OR TO OTHER 
MANUFACTURER'S ORGANIZATIONS, OR TRADES, IN CONNECTION WITH 
THE REQUIRED QUALITY OF MATERIALS, METHODS, ETC., THEN THE 
APPLICABLE SPECIFICATIONS SHALL BE THE LATEST REVISED EDITION 
UNLESS OTHERWISE SPECIFICALLY STATED.

C. ALL WORK WILL BE IN COMPLIANCE WITH THE FLORIDA BUILDING, 
PLUMBING, MECHANICAL AND ENERGY CODES, FIFTH ADDITION, 2014, OR 
LATER IF ENACTED AND SHALL PASS OCCUPANCY INSPECTION BEFORE 
FINAL PAYMENT IS DUE. THE BUILDING SHALL NOT BE OCCUPIED UNTIL AN 
OCCUPANCY CERTIFICATE HAS BEEN ISSUED.  THE CONTRACTOR OR HIS 
REPRESENTATIVE AND ALL NECESSARY SUB-CONTRACTORS OF THEIR 
REPRESENTATIVE SHALL BE PRESENT AT TIME OF INSPECTION.

3. ORDERING OF MATERIALS:

A. CONTRACTOR AND EACH SUB-CONTRACTOR SHALL PARTICIPATE IN THE SCHOOL 
DISTRICT’S “DIRECT PURCHASING PROGRAM”. SEE SPECIFICATION SECTION 00065 
FOR INFORMATION. 
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B. CONTRACTOR AND EACH SUB-CONTRACTOR SHALL PLACE ORDERS FOR 
MATERIALS AND EQUIPMENT TO BE EMPLOYED IN WORK AS SOON AS POSSIBLE 
AFTER AWARDS OF CONTRACT.

C. CONTRACTOR SHALL KEEP OWNER AND ARCHITECT INFORMED AS AVAILABILITY 
OF SPECIAL MATERIALS AND EQUIPMENT.  THE GENERAL CONTRACTOR SHALL BE 
RESPONSIBLE FOR MONITORING AVAILABILITY OF EQUIPMENT AND MATERIAL TO 
BE FURNISHED TO SUB-CONTRACTORS AND SHALL TAKE IMMEDIATE CORRECTIVE 
ACTION TO INSURE THE TIMELY COMPLETION OF THE CONTRACT UPON 
INDICATION THAT A DELIVERY PROBLEM EXISTS, REGARDLESS OF THE NATURE OF 
DELAY.

4. LAYOUT WORK:

A. EACH CONTRACTOR AND SUB-CONTRACTOR SHALL BE RESPONSIBLE FOR THE 
ACCURATE LAYOUT OF HIS WORK AND SHALL CORRECT ANY INACCURACIES AS 
DIRECTED BY THE ARCHITECT.

B. ALL CONTRACTORS AND SUB-CONTRACTORS SHALL COORDINATE THEIR WORK 
WITH THE WORK OF OTHER TRADES AFFECTING THEIR WORK IN SUFFICIENT TIME 
THAT NO CONFLICT OCCURS BETWEEN THE TRADES AT ANY GIVEN TIME 
THROUGHOUT THE PROGRESS OF THE WORK.  WORK REQUIRING MODIFICATION 
DUE TO THE LACK OF COORDINATION SHALL BE REMOVED AND REPLACED 
CORRECTLY AT THE CONTRACTOR'S EXPENSE, INCLUDING THE WORK OF OTHERS 
THAT MAY BE NECESSARY TO REMOVE IN ORDER TO CORRECT SUCH FAULTS.

5. PROTECTION OF MATERIALS AND PROPERTY:

A. MATERIALS DELIVERED TO THE JOB IN FINISHED CONDITION, INSTALLED IN 
FINISHED CONDITION, OR INSTALLED AND FINISHED BEFORE COMPLETION OF 
WORK, SHALL BE PROTECTED FROM DAMAGE UNTIL ACCEPTANCE OF PROJECT.  
MATERIALS DAMAGED BEFORE OR AFTER INSTALLATION, SHALL BE REPLACED 
WITH NEW MATERIALS.  METHOD OF STORAGE AND LOCATION OF ANY SHEDS IS 
SUBJECT TO ARCHITECT'S APPROVAL.

B. THE CONTRACTOR AND SUB-CONTRACTOR SHALL PROTECT WORK INSTALLED BY 
OTHERS DURING PERFORMANCE OF THEIR WORK. SHOULD INSTALLED WORK BE 
DAMAGED, IT SHALL PLACE UPON HIM RESPONSIBILITY FOR REPLACING HIS WORK 
AND WORK OF OTHERS THAT IT MAY BE NECESSARY TO REMOVE IN ORDER TO 
CORRECT SUCH FAULTS.

C. THEFT FROM THE CONSTRUCTION SITE IS THE RESPONSIBILITY OF CONTRACTOR 
AND HIS SUB-CONTRACTORS REGARDLESS OF HOW PROPERTY IS PROTECTED.

D. ALL PROPERTY PROTECTION AS MAY BE REQUIRED IS THE RESPONSIBILITY 
OF THE CONTRACTOR AND SUB-CONTRACTORS.

E. THE OWNER RESERVES THE RIGHT TO PROVIDE CERTAIN FORCES FOR 
PROPERTY PROTECTION.

F. CONTRACTOR SHALL KEEP INTERIOR OF BUILDING FREE OF STORED OR 
UNATTENDED COMBUSTIBLE MATERIAL.
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6. NO WAIVER BY OWNER:

FAILURE OF OWNER IN ONE OR MORE INSTANCES TO INSIST UPON STRICT PERFORMANCE 
OF TERMS OF THIS CONTRACT OR TO EXERCISE OPTION HEREIN CONFERRED, SHALL NOT 
BE CONSTRUED AS A WAIVER OR RELINQUISHMENT TO ANY EXTENT OF RIGHT TO ASSERT 
OR RELY UPON SUCH TERMS OR OPTIONS ON FUTURE OCCASIONS.

7. SUSPENSION OF WORK:

IF WHOLE OR PART OF WORK IS SUSPENDED, CONTRACTOR SHALL COVER, SECURE AND 
PROTECT ALL PARTS OF THIS WORK THAT MIGHT BE INJURED FROM ANY CAUSE.

8. TERMINATION OF EMPLOYEES:

THE ARCHITECT SHALL HAVE AUTHORITY TO CAUSE THE TERMINATION AND HIS OR HER 
IMMEDIATE REMOVAL FROM THE PROJECT, ANY EMPLOYEE OF THIS CONTRACT WHO 
SHALL BE FOUND INCOMPETENT OR DETRIMENTAL TO THE BEST INTEREST OF THE WORK.

9. DIVISION OF WORK:

DIVISION OF WORK UNDER TITLES AND SUBTITLES IS FOR CONVENIENCE ONLY AND NO 
RESPONSIBILITY IS ASSUMED BY ARCHITECT FOR OMISSIONS OR DUPLICATION CAUSED 
BY ARRANGEMENT OF MATTER IN CONTRACT DOCUMENTS.

10. INSPECTIONS - PRIOR TO FINAL PAYMENT

A. PRE-FINAL INSPECTION - CONDUCTED BY THE ARCHITECT, HIS CONSULTANTS, 
SANTA ROSA CO. SCHOOLS PERSONAL AND THE CONTRACTOR AND HIS SUB-
CONTRACTORS. THE CONTRACTOR WILL BE ALLOWED ONE WEEK TO COMPLETE 
THIS LIST AND TURN OVER ALL PROJECT CLOSE OUT DOCUMENTS.

B. FINAL INSPECTION - CONDUCTED BY THE ARCHITECT, HIS CONSULTANTS, THE 
CONTRACTOR AND HIS SUB-CONTRACTOR. IF THE ITEMS OUTLINED ON THE PRE-
FINAL INSPECTION ARE COMPLETE AND PROJECT CLOSE OUT DOCUMENTS ARE 
TURNED IN, FINAL PAYMENT MAY BE REQUESTED.

11. YEAR-END INSPECTION:

SHALL BE CONDUCTED JOINTLY BY ARCHITECT, OWNER, AND CONTRACTOR 
APPROXIMATELY ONE (1) YEAR AFTER COMPLETION AND UPON NOTIFICATION BY 
CONTRACTOR.  ALL DEFECTS OF MATERIAL AND WORKMANSHIP NOTED AT THAT TIME 
SHALL BE CORRECTED.  NOTHING CONTAINED HEREIN SHALL BE DEEMED TO IMPLY THAT 
GUARANTEES APPLY TO WORK WHICH HAS BEEN ABUSED OR NEGLECTED BY OWNER.

12. EQUAL OPPORTUNITY:

A. CONTRACTOR SHALL NOT DISCRIMINATE AGAINST ANY EMPLOYEE OR APPLICANT 
FOR EMPLOYMENT BECAUSE OF RACE, COLOR, RELIGION, SEX OR NATIONAL 
ORIGIN.  CONTRACTOR SHALL TAKE AFFIRMATIVE ACTION TO ENSURE THAT 
APPLICANTS ARE EMPLOYED AND THAT EMPLOYEES ARE TREATED, DURING 
EMPLOYMENT, WITHOUT REGARD TO THEIR RACE, COLOR, RELIGION, SEX OR 
NATIONAL ORIGIN.
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B. CONTRACTOR SHALL COMPLY WITH ALL STATUTES CONCERNING EQUAL 
EMPLOYMENT OPPORTUNITY AS APPLICABLE.

13. WAGE RATES:

THERE WILL BE NO WAGE RATE REQUIREMENTS FOR THIS PROJECT.

14. MAINTENANCE MANUAL:

A. THE CONTRACTOR, AT THE TIME OF SUBSTANTIAL COMPLETION, SHALL DELIVER 
TO THE OWNER ONE (1) HARD COPY AND ONE (1) ELECTRONIC COPY OF EACH 
MANUAL ASSEMBLED AND BOUND IN HARD COVER, THREE-RING BINDERS 
CONSISTING OF THE FOLLOWING MATERIALS FROM SUB-CONTRACTORS FOR 
WHICH THE CONTRACTOR SHALL BE RESPONSIBLE FOR COLLECTING, 
IDENTIFYING, INDEXING, AND COLLATING:

(1) RELEASES OF LIEN COVERING ALL LABOR AND MATERIALS, GENERAL 
WARRANTY AND SUB-CONTRACTORS WARRANTIES AND, FOR THE 
OWNER'S GUIDANCE, FULL DETAILS FOR CARE AND MAINTENANCE OF 
VISIBLE SURFACES AND EQUIPMENT INCLUDED IN CONTRACT.

(2) COMPLETE EQUIPMENT AND MECHANICAL SYSTEM DIAGRAMS OPERATING 
INSTRUCTIONS SPECIFICALLY COVERING THE SYSTEMS AS INSTALLED FOR 
THIS PARTICULAR PROJECT. THE OPERATING INSTRUCTIONS SHALL 
INCLUDE MAINTENANCE, MANUALS, PARTS LISTS, WIRING DIAGRAMS 
COMPLETE WITH SEQUENCE OF OPERATION, TEST AND BALANCE REPORTS, 
INSPECTION REPORTS, GUARANTEES AND WARRANTIES, AS APPLICABLE, 
FOR EACH AND EVERY PIECE OF EQUIPMENT INCLUDING MOTORS 
FURNISHED UNDER THIS CONTRACT, AND OTHER INFORMATION THAT 
WILL BE USEFUL TO THE OWNER IN OVERALL OPERATION AND 
MAINTENANCE.

(3) SPECIFIC INFORMATION REGARDING MANUFACTURER'S NAME AND 
ADDRESS, NEAREST DISTRIBUTOR AND SERVICE REPRESENTATIVE'S NAME, 
ADDRESS, OFFICE AND HOME PHONE NUMBERS, MAKE AND MODEL 
NUMBERS, OPERATING DESIGN AND CHARACTERISTICS, ETC., WILL BE 
REQUIRED.  ALL INFORMATION SUBMITTED SHALL BE UPDATED TO 
REFLECT EXISTING CONDITIONS.

(4) WHERE CONTENTS OF MANUAL INCLUDES MANUFACTURER'S CATALOG 
PAGES, CLEARLY INDICATE THE PRECISE ITEMS INCLUDED IN THIS 
INSTALLATION AND DELETE OR OTHERWISE CLEARLY INDICATE ALL 
MANUFACTURER'S DATA WITH WHICH THIS INSTALLATION IS NOT 
CONCERNED.

B. ALL MATERIAL IN MANUAL SHALL BE OF EQUAL SIZE AND TABBED TO PROVIDE A 
PROFESSIONAL PRESENTATION ACCEPTABLE TO THE ARCHITECT.

15. ARBITRATION:

NOTWITHSTANDING ANY PROVISION CONTAINED IN THE CONTRACT DOCUMENTS OR 
ELSEWHERE, NEITHER PARTY TO THIS CONTRACT SHALL BE REQUIRED TO SUBMIT TO 
LITIGATION ANY CLAIM, DISPUTE OR OTHER MATTER ARISING OUT OF OR RELATING TO 
THE CONTRACT DOCUMENTS, THE CONTRACT, OR THE PERFORMANCE THEREOF.
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16. CLAIMS:

NOTWITHSTANDING ANY PROVISION CONTAINED IN THE CONTRACT DOCUMENTS OR 
ELSEWHERE, THE OWNER SHALL NOT BE REQUIRED TO MAKE ANY PAYMENT TO THE 
CONTRACTOR ON ACCOUNT OF DAMAGES FOR DELAY, IMPACT CLAIMS OR SIMILAR 
CLAIMS ARISING OUT OF ANY CHANGE IN THE WORK (AS THAT TERM IS USED IN ARTICLE 
12 OF THE GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION) EXCEPT AS 
MAY BE MUTUALLY AGREED TO IN WRITING BY THE OWNER AND THE CONTRACTOR 
PRIOR TO COMMENCEMENT OF THE WORK CALLED FOR BY THE CHANGE, AND SUPPORTED 
BY COST DATA, FURNISHED BY THE CONTRACTOR, IN SUFFICIENT DETAIL TO ENABLE THE 
ARCHITECT TO CONFIRM THE ACCURACY OF SAME.

17. STATE OF FLORIDA TOXIC SUBSTANCE ACT:

(WORKER'S RIGHT TO KNOW LAW), CHAPTER 442, FLORIDA STATUTES CONTRACTORS 
SHALL COMPLY WITH ALL OF THE REQUIREMENTS OF THE FLORIDA TOXIC SUBSTANCE 
ACT, AS AMENDED (THE "ACT"), SPECIFICALLY, BUT NOT LIMITED SUBSTANCE IN 
CONSTRUCTION, REPAIR, OR MAINTENANCE OF PUBLIC SCHOOL FACILITIES.

A. ALL TOXIC SUBSTANCE ENUMERATED IN THE FLORIDA SUBSTANCE LIST 
ESTABLISHED PURSUANT TO S. 442.103, FLORIDA STATUTES, THAT ARE TO BE USED 
IN THE CONSTRUCTION, REPAIR OR MAINTENANCE OF EDUCATIONAL FACILITIES 
ARE RESTRICTED TO USAGE ACCORDING TO THE FOLLOWING PROVISION:

BEFORE ANY SUCH SUBSTANCE MAY BE USED, THE CONTRACTOR SHALL NOTIFY 
THE SUPERINTENDENT, THE DIRECTOR OF MAINTENANCE AND THE 
ARCHITECT/ENGINEER IN WRITING AT LEAST TEN (10) WORKING DAYS PRIOR TO 
USING THE SUBSTANCE.  THE NOTIFICATION SHALL CONTAIN:

(1) THE NAME OF THE SUBSTANCE TO BE USED.

(2) WHERE THE SUBSTANCE IS TO BE USED.

(3) WHEN THE SUBSTANCE IS TO BE USED.

THERE SHALL BE ATTACHED TO THE NOTIFICATION A COPY OF A MATERIAL 
SAFETY DATA SHEET AS DEFINED IN S. 442.102, FLORIDA STATUTES, FOR EACH 
SUCH SUBSTANCE.

B. THE CONTRACTOR SHALL COMPLY WITH, THE SAFETY PRECAUTIONS AND 
HANDLING INSTRUCTIONS SET FORTH IN THE MATERIAL SAFETY DATA SHEET FOR 
EACH SUBSTANCE USED BY THE CONTRACTOR SO THAT USAGE OF THE 
SUBSTANCE POSES NO THREAT TO THE HEALTH AND SAFETY OF STUDENTS, 
SCHOOL PERSONNEL, AND THE GENERAL PUBLIC.

18. HAZARDOUS MATERIALS:

CONTRACTORS BRINGING HAZARDOUS MATERIALS INTO A PUBLIC-SCHOOL WORKPLACE 
MUST SUPPLY THE SITE ADMINISTRATOR AND DIRECTOR OF MAINTENANCE WITH A 
MATERIAL SAFETY DATA SHEET (MSDS) ON EACH SUBSTANCE BROUGHT INTO THE SITE.
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19. WOOD PRODUCTS:

USE OF FLORIDA FOREST PRODUCTS SHOULD BE USED WHERE AVAILABLE IN 
ACCORDANCE WITH 255.20 F.S.

20.  PROOF OF LICENSING:

A. GENERAL CONTRACTORS AND SUB-CONTRACTORS:
ALL CONSTRUCTION ON BOARD-OWNED PROPERTY INCLUDING VOLUNTEER OR 
SERVICE ORGANIZATION PROJECTS, SHALL BE PERFORMED BY STATE-CERTIFIED 
OR LICENSED GENERAL CONTRACTORS AND SUB-CONTRACTORS, OR LOCALLY 
REGISTERED SUB-CONTRACTORS WHERE APPLICABLE, AS REQUIRED BY CHAPTER 
489, F.S. LOCALLY REGISTERED SUB-CONTRACTORS MAY ONLY PROVIDE SERVICES 
TO BOARDS IN MUNICIPALITIES OR COUNTIES WHERE THEIR REGISTRATION IS 
VALID. WHERE MANDATED BY LOCAL ORDINANCE, AN OCCUPATIONAL LICENSE 
MAY ALSO BE REQUIRED.

B. PROOF OF LICENSING WILL BE REQUIRED OF, BUT NOT LIMITED TO THE 
FOLLOWING CATAGORIES OF CONTRACTORS:

GENERAL
BUILDING
RESIDENTIAL
ROOFING
AIR CONDITIONING AA
AIR CONDITIONING AB
MECHANICAL
PLUMBING
ELECTRICAL
SHEETMETAL
COMMERCIAL POOLS / SPA
RESIDENTIAL POOLS / SPA
POOL / SPA SERVICING
UNDERGROUND UTILITY
DRYWALL
SOLAR ENERGY
SPECIALTY STRUCTURE
PRECISION TANK TESTER
TANK LINING APPLICATOR

C. COPIES OF ALL LICENSES WILL BE COMPILED BY THE GENERAL CONTRACTOR AND 
TRANSMITTED TO THE ARCHITECT PRIOR TO COMMENCING WORK.

21. RELATION OF DIVISION 1 TO ALL OTHER DIVISIONS:

DIVISION 1 IS A PART OF ALL OTHER DIVISIONS AND SECTIONS AS IF REPEATED IN FULL IN 
EACH INSTANCE.

END OF SECTION
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SECTION 01010 – SUMMARY OF WORK

PART 1 - GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS 

A. LIMITED EARLY RELEASE SITE PACKAGE FOR A FUTURE NEW SCHOOL CAMPUS.

 1. PROJECT LOCATION: 3354 WALLACE LAKE ROAD 

PACE, FLORIDA 32571

2. OWNER: THE SCHOOL DISTRICT OF SANTA ROSA COUNTY.

B. CONTRACT DOCUMENTS, DATED JANUARY 20, 2021, WERE PREPARED FOR THE PROJECT 

BY 

MCKIM & CREED, INC.

1206 N. PALAFOX STREET

PENSACOLA, FLORIDA 32501

C. PROJECT SUMMARY:

 MAJOR ITEMS OF WORK WILL INCLUDE BUT MAY NOT BE LIMITED TO THE FOLLOWING:

A. SITEWORK: SELECTIVE DEMOLITION, SITE CLEARING, EARTHWORK, 

EXCAVATION AND BACKFILL, STORM DRAINAGE, SANITARY SEWER, SODDING 

AND SEEDING.

B. THE WORK WILL BE CONSTRUCTED UNDER A SINGLE PRIME CONTRACT.

C. THE PROJECT SCHEDULE FOR THE BASE BID IS AS FOLLOWS:

1. ANTICIPATED NOTICE TO PROCEED MARCH 12, 2021

2. CONTRACTOR ACCESS TO SITE MARCH 12, 2021

3. SUBSTANTIAL COMPLETION: JUNE 25, 2021

4. FINAL COMPLETION: JULY 12, 2021

1.2 WORK UNDER OTHER CONTRACTS (NOT APPLICABLE)
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1.3 CONTRACTOR USE OF PREMISES

A. GENERAL: DURING THE CONSTRUCTION PERIOD THE CONTRACTOR SHALL HAVE FULL 

USE OF THE PREMISES FOR CONSTRUCTION OPERATIONS, INCLUDING USE OF THE SITE. 

THE CONTRACTOR'S USE OF THE PREMISES IS LIMITED ONLY BY THE OWNER'S RIGHT TO 

PERFORM WORK OR TO RETAIN OTHER CONTRACTORS ON PORTIONS OF THE PROJECT.

B. USE OF THE SITE: LIMIT USE OF THE PREMISES TO WORK IN AREAS INDICATED. SITE 

ACCESS WILL BE FROM PUBLIC RIGHTS-OF-WAY.

C. CONFINE OPERATIONS TO AREAS WITHIN CONTRACT LIMITS INDICATED. DO NOT 

DISTURB PORTIONS OF THE SITE BEYOND THE AREAS IN WHICH THE WORK IS INDCATED.

1. EXISTING SITE CONDITIONS: SCHOOL IS NOT IN PROGRESS DURING THE 

CONSTRUCTION PERIOD. THE CONTRACTOR SHALL ERECT AND MAINTAIN 

CONSTRUCTION FENCES AND TEMPORARY BARRIERS AS REQUIRED FOR THE 

SECURITY OF HIS SITE.

2. DRIVEWAYS AND ENTRANCES: KEEP DRIVEWAYS AND ENTRANCES SERVING THE 

PREMISES CLEAR AND AVAILABLE TO THE OWNER, THE OWNER'S EMPLOYEES, 

AND EMERGENCY VEHICLES AT ALL TIMES. DO NOT USE THESE AREAS FOR 

PARKING OR STORAGE OF MATERIALS. SCHEDULE DELIVERIES TO MINIMIZE SPACE 

AND TIME REQUIREMENTS FOR STORAGE OF MATERIALS AND EQUIPMENT ON-

SITE.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 01035 – MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 SUMMARY

A THIS SECTION SPECIFIES ADMINISTRATIVE AND PROCEDURAL REQUIREMENTS FOR 

HANDLING AND PROCESSING CONTRACT MODIFICATIONS. 

1.2 MINOR CHANGES IN THE WORK

A. THE ARCHITECT WILL ISSUE SUPPLEMENTAL INSTRUCTIONS AUTHORIZING MINOR 

CHANGES IN THE WORK, NOT INVOLVING ADJUSTMENT TO THE CONTRACT SUM OR 

CONTRACT TIME, ON AIA FORM G710, ARCHITECT'S SUPPLEMENTAL INSTRUCTIONS.

1.3 CHANGE ORDER PROPOSAL REQUESTS

A. OWNER-INITIATED PROPOSAL REQUESTS:  THE ARCHITECT WILL ISSUE A DETAILED 

DESCRIPTION OF PROPOSED CHANGES IN THE WORK THAT WILL REQUIRE ADJUSTMENT 

TO THE CONTRACT SUM OR CONTRACT TIME.  IF NECESSARY, THE DESCRIPTION WILL 

INCLUDE SUPPLEMENTAL OR REVISED DRAWINGS AND SPECIFICATIONS.

1. PROPOSAL REQUESTS ISSUED BY THE ARCHITECT ARE FOR INFORMATION ONLY.  

DO NOT CONSIDER THEM AS AN INSTRUCTION EITHER TO STOP WORK IN PROGRESS 

OR TO EXECUTE THE PROPOSED CHANGE.

2. WITHIN 14 DAYS OF RECEIPT OF A PROPOSAL REQUEST, SUBMIT AN ESTIMATE OF 

COST NECESSARY TO EXECUTE THE CHANGE TO THE ARCHITECT FOR THE 

OWNER'S REVIEW.

A. INCLUDE A STATEMENT INDICATING THE EFFECT THE PROPOSED CHANGE IN 

THE WORK WILL HAVE ON THE CONTRACT TIME. 

B. INCLUDE SEPARATE LINE ITEMS FOR EACH ITEM OF WORK. LINE ITEMS SHALL 

INCLUDE UNIT QUANTITIES, LABOR COSTS PER UNIT, LABOR TAXES, MATERIAL 

COSTS PER UNIT, SALES TAX AND EQUIPMENT COSTS PER UNIT IF APPLICABLE. 

THE TOTAL OF THESE LINE ITEMS SHALL BE MARKED UP BY THE CONTRACTOR 

BY THE AMOUNTS ALLOWED BY THE CONTRACT. ITEMS INVOLVING WORK BY 

SUBCONTRACTORS SHALL INCLUDE THE SAME COST BREAK-DOWN WITH NO 

ALLOWANCE FOR BOND COSTS. THE GENERAL CONTRACTOR WILL BE 

ALLOWED TO ADD 1% BOND TO THE TOTAL OF THE GENERAL CONTRACTOR 

AND SUBCONTRACTORS TOTAL COST. THIS INFORMATION IS REQUIRED AS A 

MINIMUM FOR REVIEW AND APPROVAL OF COST CHANGES TO THE CONTRACT.

B. CONTRACTOR-INITIATED PROPOSALS:  WHEN LATENT OR UNFORESEEN CONDITIONS 

REQUIRE MODIFICATIONS TO THE CONTRACT, THE CONTRACTOR MAY PROPOSE 

CHANGES BY SUBMITTING A REQUEST FOR A CHANGE TO THE ARCHITECT.
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1. INCLUDE A STATEMENT OUTLINING THE REASONS FOR THE CHANGE AND THE 

EFFECT OF THE CHANGE ON THE WORK.  PROVIDE A COMPLETE DESCRIPTION OF 

THE PROPOSED CHANGE.  INDICATE THE EFFECT OF THE PROPOSED CHANGE ON 

THE CONTRACT SUM AND CONTRACT TIME.

2. INCLUDE A COST BREAKDOWN IN THE FORMAT OUTLINED IN PARAGRAPH 1.3.A.3.A. 

WHEN REQUESTED, FURNISH SURVEY DATA TO SUBSTANTIATE QUANTITIES.

3. COMPLY WITH REQUIREMENTS IN SECTION "PRODUCT SUBSTITUTIONS" IF THE 

PROPOSED CHANGE REQUIRES SUBSTITUTION OF ONE PRODUCT OR SYSTEM FOR A 

PRODUCT OR SYSTEM SPECIFIED.

4. SUBMIT PROPOSED CHANGES AND REQUEST WITHIN 21 DAYS OF IDENTIFYING 

ITEM.

C. PROPOSAL REQUEST FORM:  USE AIA DOCUMENT G709 FOR CHANGE ORDER PROPOSAL 

REQUESTS.

1.4 ALLOWANCES

A. ALLOWANCE ADJUSTMENT:  FOR ALLOWANCE-COST ADJUSTMENT, BASE EACH CHANGE 

ORDER PROPOSAL ON THE DIFFERENCE BETWEEN THE ACTUAL PURCHASE AMOUNT AND 

THE ALLOWANCE, MULTIPLIED BY THE FINAL MEASUREMENT OF WORK-IN-PLACE.  

WHERE APPLICABLE, INCLUDE REASONABLE ALLOWANCES FOR CUTTING LOSSES, 

TOLERANCES, MIXING WASTES, NORMAL PRODUCT IMPERFECTIONS, AND SIMILAR 

MARGINS.

1. INCLUDE INSTALLATION COSTS IN THE PURCHASE AMOUNT ONLY WHERE 

INDICATED AS PART OF THE ALLOWANCE.

2. WHEN REQUESTED, PREPARE EXPLANATIONS AND DOCUMENTATION TO 

SUBSTANTIATE THE MARGINS CLAIMED.

3. SUBMIT SUBSTANTIATION OF A CHANGE IN SCOPE OF WORK CLAIMED IN THE 

CHANGE ORDERS RELATED TO UNIT-COST ALLOWANCES.

4. THE OWNER RESERVES THE RIGHT TO ESTABLISH THE ACTUAL QUANTITY OF 

WORK-IN-PLACE BY INDEPENDENT QUANTITY SURVEY, MEASURE, OR COUNT.

B. SUBMIT CLAIMS FOR INCREASED COSTS BECAUSE OF A CHANGE IN SCOPE OR NATURE 

OF THE ALLOWANCE DESCRIBED IN THE CONTRACT DOCUMENTS, WHETHER FOR THE 

PURCHASE ORDER AMOUNT OR THE CONTRACTOR'S HANDLING, LABOR, INSTALLATION, 

OVERHEAD, AND PROFIT.  SUBMIT CLAIMS WITHIN 21 DAYS OF RECEIPT OF THE CHANGE 

ORDER OR CONSTRUCTION CHANGE DIRECTIVE AUTHORIZING WORK TO PROCEED.  THE 

OWNER WILL REJECT CLAIMS SUBMITTED LATER THAN 21 DAYS.

1. DO NOT INCLUDE THE CONTRACTOR'S OR SUBCONTRACTOR'S INDIRECT EXPENSE 

IN THE CHANGE ORDER COST AMOUNT UNLESS IT IS CLEARLY SHOWN THAT THE 

NATURE OR EXTENT OF WORK HAS CHANGED FROM WHAT COULD HAVE BEEN 

FORESEEN FROM INFORMATION IN CONTRACT DOCUMENTS.

2. NO CHANGE TO THE CONTRACTOR'S INDIRECT EXPENSE IS PERMITTED FOR 

SELECTION OF HIGHER OR LOWER-PRICED MATERIALS OR SYSTEMS OF THE SAME 

SCOPE AND NATURE AS ORIGINALLY INDICATED.
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1.5 CONSTRUCTION CHANGE DIRECTIVE

A. CONSTRUCTION CHANGE DIRECTIVE: WHEN THE OWNER AND THE CONTRACTOR 

DISAGREE ON THE TERMS OF A PROPOSAL REQUEST, THE ARCHITECT MAY ISSUE A 

CONSTRUCTION CHANGE DIRECTIVE ON AIA FORM G714.  THE CONSTRUCTION CHANGE 

DIRECTIVE INSTRUCTS THE CONTRACTOR TO PROCEED WITH A CHANGE IN THE WORK, 

FOR SUBSEQUENT INCLUSION IN A CHANGE ORDER.

1. THE CONSTRUCTION CHANGE DIRECTIVE CONTAINS A COMPLETE DESCRIPTION OF 

THE CHANGE IN THE WORK.  IT ALSO DESIGNATES THE METHOD TO BE FOLLOWED 

TO DETERMINE CHANGE IN THE CONTRACT SUM OR CONTRACT TIME.

B. DOCUMENTATION:  MAINTAIN DETAILED RECORDS ON A TIME AND MATERIAL BASIS OF 

WORK REQUIRED BY THE CONSTRUCTION CHANGE DIRECTIVE.

1. AFTER COMPLETION OF THE CHANGE, SUBMIT AN ITEMIZED ACCOUNT AND 

SUPPORTING DATA NECESSARY TO SUBSTANTIATE COST AND TIME ADJUSTMENTS 

TO THE CONTRACT.

1.6 CHANGE ORDER PROCEDURES

A. UPON THE OWNER'S APPROVAL OF A PROPOSAL REQUEST, THE ARCHITECT WILL ISSUE A 

CHANGE ORDER USING AIA DOCUMENT G701 FOR SIGNATURES OF THE OWNER AND THE 

CONTRACTOR.

PART 2 - PRODUCTS  (NOT APPLICABLE)

PART 3 - EXECUTION  (NOT APPLICABLE)

END OF SECTION
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SECTION 01068 – DEFINITIONS AND STANDARDS

PART 1 - GENERAL

1.01 DEFINITIONS: 

A. GENERAL EXPLANATION: A SUBSTANTIAL AMOUNT OF SPECIFICATION LANGUAGE 

CONSTITUTES DEFINITIONS FOR TERMS FOUND IN OTHER CONTRACT DOCUMENTS, 

INCLUDING DRAWINGS. CERTAIN TERMS USED IN CONTRACT DOCUMENTS ARE 

DEFINED GENERALLY IN THIS ARTICLE. DEFINITIONS AND EXPLANATIONS OF THIS 

SECTION ARE NOT NECESSARILY EITHER COMPLETE OR EXCLUSIVE BUT ARE 

GENERAL FOR THE WORK TO EXTENT NOT STATED MORE EXPLICITLY IN ANOTHER 

PROVISION OF CONTRACT DOCUMENTS.

B. GENERAL REQUIREMENTS: THE PROVISIONS OR REQUIREMENTS OF DIVISION-1 

SECTIONS. GENERAL REQUIREMENTS APPLY TO ENTIRE WORK OF CONTRACT AND, 

WHERE SO INDICATED, TO OTHER ELEMENTS WHICH ARE INCLUDED IN PROJECT.

C. INDICATED: THE TERM "INDICATED" IS A CROSS- REFERENCE TO GRAPHICS, NOTES 

OR SCHEDULES ON DRAWINGS, TO OTHER PARAGRAPHS OR SCHEDULES IN THE 

SPECIFICATIONS, AND TO SIMILAR MEANS OF RECORDING REQUIREMENTS IN 

CONTRACT DOCUMENTS. WHERE TERMS SUCH AS "SHOWN", "NOTED", 

"SCHEDULED", AND "SPECIFIED" ARE USED IN LIEU OF "INDICATED", IT IS FOR 

PURPOSE OF HELPING READER LOCATE CROSS- REFERENCE, AND NO LIMITATION 

OF LOCATION IS INTENDED EXCEPT AS SPECIFICALLY NOTED.

D. DIRECTED, REQUESTED, ETC.: WHERE NOT OTHERWISE EXPLAINED, TERMS SUCH 

AS "DIRECTED", "REQUESTED", "AUTHORIZED", "SELECTED", "APPROVED", 

"REQUIRED", "ACCEPTED", AND "PERMITTED" MEAN "DIRECTED BY 

ARCHITECT/ENGINEER", "REQUESTED BY ARCHITECT/ ENGINEER", ETC. HOWEVER, 

NO SUCH IMPLIED MEANING WILL BE INTERPRETED TO EXTEND ARCHITECT'S/ 

ENGINEER'S RESPONSIBILITY INTO CONTRACTOR'S AREA OF CONSTRUCTION 

SUPERVISION.

E. APPROVE: WHERE USED IN CONJUNCTION WITH ARCHITECT'S/ENGINEER'S 

RESPONSE TO SUBMITTALS, REQUESTS, APPLICATIONS, INQUIRIES, REPORTS AND 

CLAIMS BY CONTRACTOR, THE MEANING OF TERM "APPROVED" WILL BE HELD TO 

LIMITATIONS OF ARCHITECT'S/ENGINEER'S RESPONSIBILITIES AND DUTIES AS 

SPECIFIED IN GENERAL AND SUPPLEMENTARY CONDITIONS. IN NO CASE WILL 

"APPROVAL" BY ARCHITECT/ENGINEER BE INTERPRETED AS A RELEASE OF 

CONTRACTOR FROM RESPONSIBILITIES TO FULFILL REQUIREMENTS OF CONTRACT 

DOCUMENTS.

F. PROJECT SITE: THE SPACE AVAILABLE TO CONTRACTOR FOR PERFORMANCE OF 

THE WORK, EITHER EXCLUSIVELY OR IN CONJUNCTION WITH OTHERS 

PERFORMING OTHER WORK AS PART OF THE PROJECT. THE EXTENT OF PROJECT 

SITE IS SHOWN ON DRAWINGS.

G. FURNISH: EXCEPT AS OTHERWISE DEFINED IN GREATER DETAIL, THE TERM 

"FURNISH" IS USED TO MEAN SUPPLY AND DELIVER TO PROJECT SITE, READY FOR 

UNLOADING, UNPACKING, ASSEMBLY, INSTALLATION, ETC., AS APPLICABLE IN 

EACH INSTANCE.
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H. INSTALL: EXCEPT AS OTHERWISE DEFINED IN GREATER DETAIL, TERM "INSTALL" 

IS USED TO DESCRIBE OPERATIONS AT PROJECT SITE INCLUDING UNLOADING, 

UNPACKING, ASSEMBLY, ERECTION, PLACING, ANCHORING, APPLYING, WORKING 

TO DIMENSION, FINISHING, CURING, PROTECTING, CLEANING AND SIMILAR 

OPERATIONS, AS APPLICABLE IN EACH INSTANCE.

I. PROVIDE: EXCEPT AS OTHERWISE DEFINED IN GREATER DETAIL, TERM "PROVIDE" 

MEANS FURNISH AND INSTALL, COMPLETE AND READY FOR INTENDED USE, AS 

APPLICABLE IN EACH INSTANCE.

J. INSTALLER: THE ENTITY (PERSON OR FIRM) ENGAGED BY CONTRACTOR OR ITS 

SUBCONTRACTOR OR SUB- SUBCONTRACTOR FOR PERFORMANCE OF A 

PARTICULAR UNIT OF WORK AT PROJECT SITE, INCLUDING INSTALLATION, 

ERECTION, APPLICATION AND SIMILAR REQUIRED OPERATIONS. IT IS A GENERAL 

REQUIREMENT THAT SUCH ENTITIES (INSTALLERS) BE EXPERT IN OPERATIONS 

THEY ARE ENGAGED TO PERFORM.

K. TESTING LABORATORY: AN INDEPENDENT ENTITY ENGAGED TO PERFORM 

SPECIFIC INSPECTIONS OR TESTS OR WORK, EITHER AT PROJECT SITE OR 

ELSEWHERE; AND TO REPORT AND (IF REQUIRED) INTERPRET RESULTS OF THOSE 

INSPECTIONS OR TESTS.

1.02 FORMAT AND SPECIFICATION EXPLANATIONS: 

A. SPECIFICATION PRODUCTION: NONE OF THESE EXPLANATIONS WILL BE 

INTERPRETED TO MODIFY SUBSTANCE OF REQUIREMENTS. PORTIONS OF THESE 

SPECIFICATIONS HAVE BEEN PRODUCED BY ARCHITECT'S/ ENGINEER'S STANDARD 

METHODS OF EDITING MASTER SPECIFICATIONS, AND MAY CONTAIN MINOR 

DEVIATIONS FROM TRADITIONAL WRITING FORMATS. SUCH DEVIATIONS ARE A 

NORMAL RESULT OF THIS PRODUCTION TECHNIQUE, AND NO OTHER MEANING 

WILL BE IMPLIED OR PERMITTED.

B. SPECIFICATION CONTENT: BECAUSE OF METHODS BY WHICH THIS PROJECT 

SPECIFICATION HAS BEEN PRODUCED, CERTAIN GENERAL CHARACTERISTICS OF 

CONTENT, AND CONVENTIONS IN USE OF LANGUAGE ARE EXPLAINED AS 

FOLLOWS:

1. SPECIFYING METHODS: THE TECHNIQUES OF SPECIFYING TO RECORD 

REQUIREMENTS VARIES THROUGHOUT TEXT, AND MAY INCLUDE 

"PRESCRIPTIVE", "OPEN GENERIC-DESCRIPTIVE", OR A COMBINATION OF 

THESE. THE METHOD USED FOR SPECIFYING ONE UNIT OF WORK HAS NO 

BEARING ON REQUIREMENTS FOR ANOTHER UNIT OF WORK.

2. OVERLAPPING AND CONFLICTING REQUIREMENTS: WHERE COMPLIANCE 

WITH 2 OR MORE INDUSTRY STANDARDS OR SETS OF REQUIREMENTS IS 

SPECIFIED, AND OVERLAPPING OF THOSE DIFFERENT STANDARDS OR 

REQUIREMENTS ESTABLISHES DIFFERENT OR CONFLICTING MINIMUMS OR 

LEVELS OF QUALITY, MOST STRINGENT REQUIREMENT (WHICH IS 

GENERALLY RECOGNIZED TO BE ALSO MOST COSTLY) IS INTENDED AND 

WILL BE ENFORCED, UNLESS SPECIFICALLY DETAILED LANGUAGE 

WRITTEN INTO CONTRACT DOCUMENTS (NOT BY WAY OF REFERENCE TO 

AN INDUSTRY STANDARD) CLEARLY INDICATES THAT A LESS STRINGENT 

REQUIREMENT IS TO BE FULFILLED. REFER APPARENTLY-EQUAL- BUT-

DIFFERENT REQUIREMENTS, AND UNCERTAINTIES AS TO WHICH LEVEL OF 
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QUALITY IS THE MORE STRINGENT, TO ARCHITECT/ENGINEER FOR A 

DECISION BEFORE PROCEEDING.

A. CONTRACTOR'S OPTIONS: EXCEPT FOR OVERLAPPING OR 

CONFLICTING REQUIREMENTS, WHERE MORE THAN ONE SET OF 

REQUIREMENTS ARE SPECIFIED FOR A PARTICULAR UNIT OF WORK, 

OPTION IS INTENDED TO BE CONTRACTOR'S REGARDLESS OF 

WHETHER SPECIFICALLY INDICATED AS SUCH.

3. MINIMUM QUALITY/QUANTITY: IN EVERY INSTANCE, QUALITY LEVEL OR 

QUANTITY SHOWN OR SPECIFIED IS INTENDED AS MINIMUM FOR THE WORK 

TO BE PERFORMED OR PROVIDED. EXCEPT AS OTHERWISE SPECIFICALLY 

INDICATED, ACTUAL WORK MAY EITHER COMPLY EXACTLY WITH THAT 

MINIMUM (WITHIN SPECIFIED TOLERANCES), OR MAY EXCEED THAT 

MINIMUM WITHIN REASONABLE LIMITS. IN COMPLYING WITH 

REQUIREMENTS, INDICATED NUMERIC VALUES ARE EITHER MINIMUMS OR 

MAXIMUMS AS NOTED OR AS APPROPRIATE FOR CONTEXT OF 

REQUIREMENTS. REFER INSTANCES OF UNCERTAINTY TO 

ARCHITECT/ENGINEER FOR DECISION BEFORE PROCEEDING.

4. ABBREVIATIONS: THE LANGUAGE OF SPECIFICATIONS AND OTHER 

CONTRACT DOCUMENTS IS OF THE ABBREVIATED TYPE IN CERTAIN 

INSTANCES, AND IMPLIES WORDS AND MEANINGS WHICH WILL BE 

APPROPRIATELY INTERPRETED. ACTUAL WORK ABBREVIATIONS OF A 

SELF- EXPLANATORY NATURE HAVE BEEN INCLUDED IN TEXTS. SPECIFIC 

ABBREVIATIONS HAVE BEEN ESTABLISHED, PRINCIPALLY FOR LENGTHY 

TECHNICAL TERMINOLOGY AND PRIMARILY IN CONJUNCTION WITH 

COORDINATION OF SPECIFICATION REQUIREMENTS WITH NOTATIONS ON 

DRAWINGS AND IN SCHEDULES. THESE ARE FREQUENTLY DEFINED IN 

SECTION AT FIRST INSTANCE OF USE. TRADE ASSOCIATION NAMES AND 

TITLES OF GENERAL STANDARDS ARE FREQUENTLY ABBREVIATED. 

SINGULAR WORDS WILL BE INTERPRETED AS PLURAL AND PLURAL WORDS 

WILL BE INTERPRETED AS SINGULAR WHERE APPLICABLE AND WHERE 

FULL CONTEXT OF THE CONTRACT DOCUMENTS SO INDICATES.

1.03 INDUSTRY STANDARDS:

A. GENERAL APPLICABILITY OF STANDARDS: APPLICABLE STANDARDS OF 

CONSTRUCTION INDUSTRY HAVE SAME FORCE AND EFFECT (AND ARE MADE A 

PART OF CONTRACT DOCUMENTS BY REFERENCE) AS IF COPIED DIRECTLY 

CONTRACT DOCUMENTS, OR AS IF PUBLISHED COPIES WERE BOUND HEREWITH.

1. REFERENCED STANDARDS (REFERENCED DIRECTLY IN CONTRACT 

DOCUMENTS OR BY GOVERNING REGULATIONS) HAVE PRECEDENCE OVER 

NON- REFERENCED STANDARDS WHICH ARE RECOGNIZED IN INDUSTRY 

FOR APPLICABILITY TO WORK.

2. NON-REFERENCED STANDARDS ARE HEREBY DEFINED TO HAVE NO 

PARTICULAR APPLICABILITY TO THE WORK, EXCEPT AS A GENERAL 

MEASUREMENT OF WHETHER WORK COMPLIES WITH STANDARDS 

RECOGNIZED IN CONSTRUCTION INDUSTRY.

3. NON-REFERENCED STANDARDS RECOGNIZED IN THE CONSTRUCTION 

INDUSTRY ARE HEREBY DEFINED, EXCEPT AS OTHERWISE LIMITED IN 

CONTRACT DOCUMENTS, TO HAVE DIRECT APPLICABILITY TO THE WORK, 

AND WILL BE SO ENFORCED FOR PERFORMANCE OF THE WORK.
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B. PUBLICATION DATES: EXCEPT AS OTHERWISE INDICATED, WHERE COMPLIANCE 

WITH AN INDUSTRY STANDARD IS REQUIRED, COMPLY WITH STANDARD IN EFFECT 

AS OF DATE OF CONTRACT DOCUMENTS.

C. GOVERNING REGULATIONS/AUTHORITIES: GENERAL: THE PROCEDURE FOLLOWED 

BY ARCHITECT/ENGINEER HAS BEEN TO CONTACT GOVERNING AUTHORITIES 

WHERE NECESSARY TO OBTAIN INFORMATION NEEDED FOR THE PURPOSE OF 

PREPARING CONTRACT DOCUMENTS; RECOGNIZING THAT SUCH INFORMATION 

MAY OR MAY NOT BE OF SIGNIFICANCE IN RELATION TO CONTRACTOR'S 

RESPONSIBILITIES FOR PERFORMING THE WORK. DIRECTLY CONTACT GOVERNING 

AUTHORITIES FOR NECESSARY INFORMATION AND DECISIONS HAVING A BEARING 

ON PERFORMANCE OF WORK.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 01300 - SUBMITTALS, PRODUCTS, AND SUBSTITUTIONS

PART 1 - GENERAL

1.01 SUMMARY

A. COMPLY WITH PROJECT FORMAT FOR SUBMITTALS.

B. ALLOW ONE WEEK FOR DESIGNER REVIEW.

C. PROVIDE TYPES OF SUBMITTALS LISTED IN INDIVIDUAL SECTIONS AND NUMBER 

OF COPIES REQUIRED. WHERE ITEMS ARE TO BE TYPICALLY REVIEWED BY THE 

ENGINEERING CONSULTANTS, ADD ONE ADDITIONAL COPY FOR THE ENGINEER’S 

RECORD. ONE COPY WILL BE RETAINED BY THE ARCHITECT. ONE COPY WILL BE 

RETAINED BY THE OWNER. THE REMAINDER WILL BE RETURNED WITH THE 

ARCHITECT'S SHOP DRAWING STAMP OR SUBMITTAL REVIEW COMMENTS SHEET 

INDICATING SUBMITTAL'S DISPOSITION.

D. CONTRACTOR IS TO REVIEW SUBMITTALS PRIOR TO SUBMISSION TO THE 

ARCHITECT FOR REVIEW.

E. BY PROVIDING SUBMITTALS TO THE REVIEWING AUTHORITY, THE SUBMITTER 

REPRESENTS THAT THE SUBMITTAL CONFORMS WITH THE CONTRACT DOCUMENTS 

UNLESS SPECIFICALLY NOTED OTHERWISE.

1. SHOP DRAWINGS, REVIEWED, ANNOTATED AND APPROVED BY THE 

CONTRACTOR – ONE ELECTRONIC COPY

(ARCHITECT MAY REQUEST A HARD COPY)

2. PRODUCT DATA - ONE ELECTRONIC COPY (ARCHITECT MAY REQUEST A 

HARD COPY)

4. INSPECTION AND TEST REPORTS – 1 IN EACH O&M PACKAGE

5. WARRANTIES – 1 IN EACH O&M PACKAGE

8. AS BUILT DRAWINGS - 1 HARD COPY, COMPACT DISK LABELED WITH 

PROJECT TITLE AND RELEASED FOR BIDDING DATE 

  

F. PROVIDE REQUIRED RE-SUBMITTALS; PROVIDE SAME NUMBER AS INITIAL 

SUBMITTALS.

G. SAMPLES AND SHOP DRAWINGS SHALL BE PREPARED SPECIFICALLY FOR THIS 

PROJECT. SHOP DRAWINGS SHALL INCLUDE DIMENSIONS AND DETAILS, 

INCLUDING ADJACENT CONSTRUCTION.

H. PROVIDE WARRANTIES AS SPECIFIED; WARRANTIES SHALL NOT LIMIT LENGTH OF 

TIME FOR REMEDY OF DAMAGES OWNER MAY HAVE BY LEGAL STATUTE. 

WARRANTIES SHALL BE SIGNED BY MANUFACTURER AND CONTRACTOR. 

WARRANTIES AND GUARANTEES SHALL BEGIN ON THE DATE OF “SUBSTANTIAL 

COMPLETION” 

I. PROVIDE PRODUCTS SELECTED OR PRE-APPROVED EQUAL. PRODUCTS SUBMITTED 

FOR SUBSTITUTION SHALL BE SUBMITTED WITH ACCEPTABLE DOCUMENTATION, 

AND INCLUDE COSTS OF SUBSTITUTION INCLUDING RELATED WORK.

J. PROPOSED SUBSTITUTIONS SHALL BE SUBMITTED TO THE ARCHITECT NO LATER 

THAN FOURTEEN (14) DAYS PRIOR TO THE DATE OF THE BID.
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PART 2 – PRODUCTS (NOT APPLICABLE)

PART 3 – EXECUTION (NOT APPLICABLE)

END OF SECTION
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SECTION 01500 - TEMPORARY FACILITIES, SITE ACCESS, SAFETY AND SAFETY PLAN

PART 1 - GENERAL

1.01 SUMMARY

A. PROVIDE TEMPORARY SERVICES AND UTILITIES:
1. TEMPORARY WATER AND POWER ARE TO BE PROVIDED BY THE 

CONTRACTOR.  
2. SEWER SEDIMENT. PROVIDE PORTABLE TOILETS AS REQUIRED FOR 

WORKERS.
3. TELEPHONE, FAX MACHINE AND INTERNET CAPABLE COMPUTER IN THE 

FIELD OFFICE.

B. PROVIDE CONSTRUCTION FACILITIES:
1. CONSTRUCTION EQUIPMENT.
2. TEMPORARY FENCING AND GATES.
3. HEATING.
4. LIGHTING.
5. ACCESS:

A. PRIMARY ACCESSES TO THE SITE WILL BE REVIEWED PROVIDED 
FROM ELKHART DRIVE. THE CONTRACTOR WILL BE RESPONSIBLE 
FOR RETURNING THE ACCESS AREA AND THE SURROUNDING SITE 
TO THEIR ORIGINAL CONDITION UPON COMPLETION OF THE 
PROJECT. 

C. THE ARCHITECT WILL PHOTO DOCUMENT THE EXISTING 
CONDITIONS AS THEY RELATE TO THE SITES AND PROVIDE THIS 
DOCUMENTATION TO THE CONTRACTOR UPON REQUEST.   

C. PROVIDE SECURITY AND PROTECTION REQUIREMENTS:
1. FIRE EXTINGUISHERS.
2. SITE ENCLOSURE FENCE, BARRICADES, WARNING SIGNS, AND LIGHTS. 

FENCING SHALL HAVE KNURLED EDGES.
3. BUILDING ENCLOSURE AND LOCK-UP.
4. ENVIRONMENTAL PROTECTION.
5. PEST CONTROL.
6. PROVIDE TEMPORARY WALLS AND FENCES AS INDICATED AND AS 

REQUIRED TO CONTROL NOISE, DUST, DIRT, AND PREVENT ACCESS TO 
CONSTRUCTION AREA BY STUDENTS AND UNAUTHORIZED PERSONS. 
FENCING SHALL BE DESCRIBED IN THE CONTRACTOR’S SAFETY PLAN. SEE 
PARAGRAPH “E” BELOW.

D. PROVIDE PERSONNEL SUPPORT FACILITIES:

1. CONTRACTOR'S FIELD OFFICE.

2. SMART PHONE CAPABLE OF RECEIVING AND SENDING EMAILS AND 

PHOTOGRAPHS

3. SANITARY FACILITIES.

4. DRINKING WATER.

5. CLEANING AND TRASH REMOVAL.

PART 2 – PRODUCTS (NOT APPLICABLE)

PART 3 – EXECUTION (NOT APPLICABLE)

END OF SECTION            
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SECTION 01710 – CLEANING

PART 1: GENERAL

1.01 CONDITIONS AND REQUIREMENTS:

A. THE GENERAL CONDITIONS, SUPPLEMENTARY CONDITIONS AND DIVISION 0 - 

GENERAL REQUIREMENTS APPLY.

B. THE CONTRACTOR SHALL PERFORM WORK ACCORDING TO THIS SECTION DURING 

CONSTRUCTION AND FINAL CLEANING OF ALL SURFACES AND MATERIALS.

1.02 APPLICABLE PUBLICATIONS:

A. THE PUBLICATIONS LISTED BELOW FORM A PART OF THESE SPECIFICATIONS TO 

THE EXTENT REFERENCED. THE PUBLICATIONS ARE REFERRED TO IN THE TEXT BY 

THE BASIC DESIGNATION ONLY.

1. CODE OF FEDERAL REGULATIONS (CFR).

40 CFR 260 -268 & 761, HAZARDOUS WASTE MANAGEMENT.

2. FLORIDA ADMINISTRATIVE CODE (FAC).

RULE 17-30, HAZARDOUS WASTE.

1.03 DESCRIPTION:

A. MAINTAIN PREMISES AND PROPERTIES FREE FROM ACCUMULATIONS OF WASTE, 

DEBRIS, AND RUBBISH CAUSED BY OPERATIONS.

B. AT COMPLETION OF WORK, REMOVE WASTE MATERIALS, RUBBISH, TOOLS, 

EQUIPMENT, MACHINERY AND SURPLUS MATERIALS, AND CLEAN ALL SIGHT-

EXPOSED SURFACES; LEAVE PROJECT CLEAN AND READY FOR OCCUPANCY.

1.04 SAFETY REQUIREMENTS:

A. STANDARDS:  MAINTAIN PROJECT IN ACCORDANCE WITH SAFETY AND INSURANCE 

STANDARDS.

B. HAZARDS CONTROL:

1. STORE VOLATILE WASTES IN COVERED MATERIAL CONTAINERS AND 

REMOVE FROM PREMISES DAILY.

2. PREVENT ACCUMULATION OF WASTES WHICH CREATE HAZARDOUS 

CONDITIONS. 

3. PROVIDE ADEQUATE VENTILATION DURING USE OF VOLATILE OR NOXIOUS 

SUBSTANCES.

C. CONTRACTOR SHALL DISPOSE OF ALL HAZARDOUS WASTE IN ACCORDANCE WITH 

ALL APPLICABLE FEDERAL AND STATE LAWS INCLUDING BUT NOT LIMITED TO 40 

CFR 260-268, 761 AND FAC RULE 17.30

1. DO NOT BURN OR BURY RUBBISH AND WASTE MATERIALS ON PROJECT 
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SITE.

2. DO NOT DISPOSE OF VOLATILE WASTES SUCH AS MINERAL SPIRITS, OIL, OR 

PAINT THINNER IN STORM OR SANITARY DRAINS.

3. DO NOT DISPOSE OF WASTES INTO STREAMS OR WATERWAYS.

4. DO NOT DISPOSE OF HAZARDOUS WASTE CONTAINERS IN DUMPSTERS. 

PART 2: PRODUCTS

2.01 MATERIALS:

A. USE ONLY CLEANING MATERIALS RECOMMENDED BY MANUFACTURER OF 

SURFACE TO BE CLEANED.

PART 3: EXECUTION

3.01 DURING CONSTRUCTION:

A. EXECUTE CLEANING TO ENSURE THAT BUILDINGS, GROUNDS, AND PUBLIC 

PROPERTIES ARE MAINTAINED FREE FROM ACCUMULATIONS OF WASTE 

MATERIALS AND RUBBISH. 

B. CLEAN SITE AND DISPOSE OF WASTE MATERIALS, DEBRIS, AND RUBBISH ON A 

DAILY BASIS.

C. REMOVE WASTE MATERIALS, DEBRIS, AND RUBBISH FROM SITE AND LEGALLY 

DISPOSE.

D. DURING CONSTRUCTION, PERFORM MAGNETIC SWEEP AROUND CONSTRUCTION 

SITE ON A DAILY BASIS FOR LOOSE NAILS AND METALLIC WASTES. 

3.02 FINAL CLEANING:

A. IN PREPARATION FOR SUBSTANTIAL COMPLETION OR OCCUPANCY, CONDUCT 

FINAL INSPECTION OF SIGHT-EXPOSED INTERIOR AND EXTERIOR SURFACES, AND 

OF CONCEALED SPACES. 

B. REPAIR, PATCH AND TOUCH UP MARRED SURFACES TO SPECIFIED FINISH, TO 

MATCH ADJACENT SURFACES.

C. MAINTAIN CLEANING UNTIL PROJECT, OR PORTION THEREOF, IS OCCUPIED BY THE 

OWNER.

END OF SECTION
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SECTION 02000 – SITEWORK PERMITS

PART 1 – GENERAL

1. RELATED DOCUMENTS:

A. PLAN DOCUMENTS, INCLUDING ALL NOTES AND TYPICAL DETAILS.

2. SUMMARY:

A. THIS CONTRACT IS UNDER THE JURISDICTION OF SANTA ROSA COUNTY, 

NORTHWEST FLORIDA WATER MANAGEMENT DISTRICT, AND FLORIDA 

DEPARTMENT OF ENVIRONMENTAL PROTECTION. THE CONTRACTOR MUST 

COMPLY WITH ALL REQUIREMENTS AND PROVISIONS SET FORTH WITHIN THE 

PLANS, SPECIFICATIONS, AND ALL PERMITS ISSUED FROM THESE AGENCIES.

B. THE CONTRACTOR MUST OBTAIN NPDES AUTHORIZATION FROM FDEP, AND IS 

RESPONSIBLE FOR THE NOTICE OF INTENT, PAYMENT OF FEE, ONGOING 

MONITORING, DOCUMENTATION AND REPORTING, AND NOTICE OF TERMINATION.

PART 2 – PRODUCTS

NOT APPLICABLE TO THIS SECTION.

PART 3 – EXECUTION

1. SITEWORK PERMITS ACQUIRED IN DESIGN:

A. THE FOLLOWING PERMITS HAVE OR WILL BE ACQUIRED DURING DESIGN. THE 

CONTRACTOR IS REQUIRED TO FAMILIARIZE HIS/HERSELF WITH THE 

REQUIREMENTS OF EACH PERMIT AND IS BOUND BY ANY GENERAL AND SPECIAL 

CONDITIONS INCLUDED IN ALL PERMITS.

1. SANTA ROSA COUNTY DEVELOPMENT ORDER

a. PERMIT #<PENDING>

b. APPROVAL DATE – <PENDING>

c. EXPIRATION DATE – <PENDING>

2. NORTHWEST FLORIDA WATER MANAGEMENT DISTRICT 

ENVIRONMENTAL RESOURCE PERMIT 

a. PERMIT # IND-113-296688-1

b. APPROVAL DATE – 01/04/2021

c. EXPIRATION DATE – 01/07/2026

3. PACE WATER SYSTEMS SINGLE SERVICE CONNECTION

a. PERMIT #<PENDING>

b. APPROVAL DATE – <PENDING>

c. EXPIRATION DATE – <PENDING>

4. CHUMUCKLA WATER SYSTEMS SINGLE SERVICE CONNECTION

a. PERMIT #<PENDING>

b. APPROVAL DATE – <PENDING>

c. EXPIRATION DATE – <PENDING>
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2. SITEWORK PERMITTING BY THE CONTRACTOR

A. THE CONTRACTOR IS REQUIRED TO OBTAIN NATIONAL POLLUTANT DISCHARGE 

ELIMINATION SYSTEM (NPDES) COVERAGE AS FURTHER DETAILED IN PARAGRAPH 

3, NPDES PERMIT APPLICATION.

B. IN ADDITION TO NPDES COVERAGE, THE CONTRACTOR IS REQUIRED TO OBTAIN 

ANY ADDITIONAL PERMITS NOT ACQUIRED IN DESIGN NECESSARY TO AUTHORIZE 

THE CONTRACTOR’S SPECIFIC MEANS AND METHODS OF SITEWORK 

CONSTRUCTION. SUCH PERMITS MAY INCLUDE AND ARE NOT NECESSARILY 

LIMITED TO PERMITS TO AUTHORIZE EARLY LAND CLEARING, DEWATERING, 

BURNING (IF ALLOWED BY THE OWNER), INSTALLATION OF TEMPORARY POWER 

AND WATER, AND SITEWORK SPECIFIED BY DISCIPLINES OTHER THAN CIVIL.

3. NPDES PERMIT APPLICATION:

A. PRIOR TO THE START OF ANY LAND DISTURBING ACTIVITY THE CONTRACTOR 

MUST FILE A NOTICE OF INTENT (NOI) WITH FDEP UNDER THE FOLLOWING 

CONDITIONS:

1. THE CONTRACTOR IS RESPONSIBLE FOR ANY RELATED FEES OR 

SUBMITTALS.

2. THE CONTRACTOR MUST BE IDENTIFIED AS THE OPERATOR IN PARAGRAPH 

II.A, WITH A SPECIFIC REPRESENTATIVE IDENTIFIED AS THE RESPONSIBLE 

AUTHORITY IN PARAGRAPH II.G. THAT REPRESENTATIVE MUST SIGN THE 

CERTIFICATION IN PARAGRAPH VI.

3. THE PROJECT SITE MUST BE IDENTIFIED AS THE LOCATION OF THE 

STORMWATER POLLUTION PREVENTION PLAN (SWPPP) IN PARAGRAPH IV.C

4. THE CONTRACTOR MUST CONFIRM THAT AN NOI HAS BEEN SUBMITTED 

AND THAT AN FDEP GENERIC PERMIT HAS BEEN ISSUED AND SHALL BE 

BOUND BY ITS TERMS. PROVIDE COPY OF NPDES AUTHORIZATION TO 

ENGINEER OF RECORD UPON RECEIPT FROM FDEP.

5. STORMWATER POLLUTION PREVENTION PLAN (SWPPP)

a. PRIOR TO SUBMITTAL OF AN NOI, THE CONTRACTOR IS 

RESPONSIBLE FOR CREATION OF AN SWPPP UNDER THE FOLLOWING 

CONDITIONS:

(i) THE CONTRACTOR’S REPRESENTATIVE MUST SIGN THE 

INITIAL CERTIFICATION STATEMENT AS THE OPERATOR.

(ii) CONTRACTOR(S), SUB-CONTRACTOR(S), AND/OR 

DESIGNATED THIRD PARTIES RESPONSIBLE FOR EXECUTION 

OF SWPPP REQUIREMENTS MUST SIGN THE SECOND 

CERTIFICATION, ACCEPTING RESPONSIBILITY FOR THE 

IMPLEMENTATION OF THE MEASURES OUTLINED IN THE 

SWPPP.

b. AN SWPPP TEMPLATE IS INCLUDED AFTER THIS SECTION. 

CONTRACTOR IS RESPONSIBLE FOR CREATION OF OWN SWPPP AND 

ACCEPTS THE CONTENTS WITHIN THE SUBMITTED SWPPP AS 

HIS/HER OWN.
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6. INSPECTION AND REPORTING REQUIREMENTS:

a. ALL FDEP GENERIC PERMITS FOR STORMWATER DISCHARGE 

INCLUDE INSPECTION REQUIREMENTS AS OUTLINED IN SECTION V.4 

OF THE PERMIT AND WITHIN THE SWPPP.

b. THE INSPECTIONS MUST BE DOCUMENTED ON THE SWPPP 

INSPECTION REPORT FORM UNDER THE FOLLOWING CONDITIONS:

(i) THE INDIVIDUAL RESPONSIBLE FOR COMPLETING THE 

INSPECTIONS MUST SIGN AS THE INSPECTOR AND INDICATE 

HIS/HER QUALIFICATIONS AS EITHER:

(ii) AN FDEP CERTIFIED STORMWATER MANAGEMENT 

INSPECTOR, INCLUDING INSPECTOR #.

(iii) AN EXPERIENCED SUPERVISOR OF THE DAY-TO-DAY 

OPERATIONS OF THE CONSTRUCTION SITE, INCLUDING 

TITLE AND COMPANY.

c. THE CONTRACTOR MUST SIGN THE FINAL CERTIFICATION 

STATEMENT AS THE OPERATOR.

4. ON-SITE DOCUMENTATION REQUIREMENTS:

A. THE CONTRACTOR MUST REVIEW AND KEEP THE FOLLOWING DOCUMENTS ON-

SITE, AND HAVE THE DOCUMENTS READILY AVAILABLE FOR VIEWING BY 

REQUESTING PERSONNEL:

1. COPIES OF THE SUBMITTED FDEP NOTICE OF INTENT AND GENERIC PERMIT 

FOR STORMWATER DISCHARGE.

2. ORIGINALS OF THE SIGNED SWPPP BEING IMPLEMENTED AND SWPPP 

INSPECTION REPORT FORMS.

3. COPIES OF ALL PERMIT APPROVAL PACKAGES, NPDES AND ALL OTHERS.

5. POTENTIAL FOR INSPECTIONS:

A. INSPECTING PERSONNEL MUST BE GRANTED FULL AND COMPLETE ACCESS TO ALL 

ASPECTS OF THE PROJECT SITE, INCLUDING ON-SITE DOCUMENTATION, 

IMMEDIATELY UPON ARRIVAL TO THE SITE, WITHOUT THE NEED FOR PRIOR 

NOTIFICATION, WARNING, OR SCHEDULING.

B. SHOULD AN INSPECTOR FIND ANY DEFICIENCY OF THE PROJECT SITE OR ON-SITE 

DOCUMENTATION, AS OUTLINED BY THE CONDITIONS OF ANY OF THE ISSUED 

PERMIT APPROVALS, CONTRACTOR SHALL BE HELD LIABLE AND WILL INCUR ANY 

PENALTIES RESULTING FROM THE DEFICIENCIES. 

END OF SECTION
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Stormwater Pollution Prevention Plan

"I certify under penalty of law that this document and all attachments were prepared under my 

direction or supervision in accordance with a system designed to assure that qualified personnel 

properly gathered and evaluated the information submitted. Based on my inquiry of the person or 

persons who manage the system, or those persons directly responsible for gathering the 

information, the information submitted is, to the best of my knowledge and belief, true, accurate, 

and complete. I am aware that there are significant penalties for submitting false information, 

including the possibility of fine and imprisonment for knowing violations." 

Name (Operator and/or Responsible Authority) Date

Project Name and location information: New Pace School A

3354 Wallace Lake Road

Pace, Florida 32571

A site map must be developed and must contain, at a minimum, the following information:

1. Drainage patterns,

2. Approximate slopes after major grading activities,

3. Areas of soil disturbance,

4. Outline all areas that are not to be disturbed,

5. Location of all major structural and non-structural controls,

6. The location of expected stabilization practices,

7. Wetlands and surface waters, and

8. Locations where stormwater may discharge to a surface water or MS4.

See construction plans for above information.
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Site Description

Describe the nature of the construction 

activity:

The proposed project area consists of +/- 33 acres of 

a previously undeveloped parcel in Santa Rosa 

County, Florida. The proposed project will consist of 

clearing, grubbing, earthwork, and new construction 

of buildings, parking lots, drives, water and sewer 

utilities, storm water management and other 

miscellaneous improvements. The project will be 

served by a new dry pond with sand chimney in the 

southwest project area. 

Describe the intended sequence of major 

soil disturbing activities:

1. Perimeter erosion control measures installed.

2. Pond completion to serve as temporary sediment 

basin.

3. Clearing and grubbing

4. Rough grading, building pad preparation.

5. Site utilities and storm water infrastructure

6. Final grading and stabilization.

Total area of the site: +/- 33 Acres

Total area of the site to be disturbed: +/- 20 Acres

Existing data describing the soil or quality 

of any stormwater discharge from the site:

The project area is developed for agricultural use. 

The area is comprised of silty sands, clayey sands, 

and clays. Storm water from the project area collects 

in the southwest corner of the site with no defined 

positive outfall.

+/- 40 AcresEstimate the drainage area size for each 

discharge point:

No defined positive outfall.Latitude and longitude of each discharge 

point and identify the receiving water or 

MS4 for each discharge point:
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Give a detailed description of all controls, Best Management Practices (BMPs) and measures that 

will be implemented at the construction site for each activity identified in the intended sequence of 

major soil disturbing activities section.  Provide time frames in which the controls will be 

implemented.  NOTE:  All controls shall be consistent with performance standards for erosion and 

sediment control and stormwater treatment set forth in s. 62-40.432, F.A.C., the applicable 

Stormwater or Environmental Resource Permitting requirements of the Department or a Water 

Management District, and the guidelines contained in the Florida Development Manual:  A Guide 

to Sound Land and Water Management (DEP, 1988) and any subsequent amendments.

General Notes for Erosion and Sediment Control

1. Contractor shall be responsible for the installation (prior to construction) and maintenance/repairs of (during 

construction) erosion and sediment control measures as required to retain all sediment and erosion on the site of 

development. The provisions shown herein represent the minimum erosion control measures to be taken.

2. All soil washed, dropped, spilled, or tracked outside the site or onto public rights-of-way will be removed 

immediately.

3. All areas of disturbance shall be treated as appropriate to prevent the generation of dust.

4. At the time of site preparation for permanent vegetative stabilization, any soil that will not provide a suitable 

environment to support permanent cover shall be removed or treated in such a way that will permanently adjust the 

soil conditions and render it suitable for permanent cover. If the removal or treatment of the soil will not provide 

suitable conditions, non-vegetative means of permanent ground stabilization shall be employed (i.e., erosion control 

fabric, riprap, etc.).

5. The contractor shall make regular inspections of all control measures throughout the construction process to ensure 

the overall effectiveness of the erosion and sediment control plan. At a minimum, inspections must occur at least 

once a week and within twenty-four (24) hours of the end of a storm event that is one-half (0.50) inch or greater. 

All inspections must be documented per the NDPES stormwater pollution prevention plan.

6. In the event that an on-site inspection by any party reveals a deficiency in the installation and/or maintenance of 

erosion and sediment control measures, the contractor shall be responsible for the immediate remediation of the 

problem. 

7. Failure to comply with the required erosion and sediment control guidelines may result in fines levied by 

governmental agencies. Any fines suffered due to non-compliance shall become the responsibility of the contractor.

Sequence of Erosion and Sediment Control Measures Implementation

Site Preparation

1. Prior to any soil disturbance, silt fence shall be installed along entire down-grade perimeter of project area, as shown 

in plans and details, or by equivalent measures. Silt fence shall remain in place until all up-grade areas of disturbance 

have been permanently stabilized.

2. A proper construction entrance shall be established at all points of ingress/egress from construction site, per detail 

provided in the plans, or by equivalent measures. All construction entrances shall remain in place until 

ingress/egress from the site at that point has stopped.

Clearing and Grubbing

1. All disturbed areas that will be left exposed for more than fourteen (14) days, and are not subject to construction 

traffic, shall receive a temporary seeding immediately upon disturbance. If the season prevents establishment of a 

temporary cover, the disturbed area will be mulched with straw, or equivalent material, at a rate of two (2) tons per 

acre.

2. All disturbed areas that are subject to high amounts of erosion (i.e., steep slopes, embankments greater than 3:1, or 

other as dictated by site conditions) shall immediately receive a temporary seeding in combination with mulching 

with straw, or equivalent material, at a thickness of two (2) to four (4) inches mixed with the top two (2) inches of 

soil.

3. All disturbed areas shall, as a minimum, be maintained by water to minimize the generation of dust.

(continued on next page)
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Site Grading

1. The site shall, at all times, be graded and maintained such that all storm water runoff is controlled by erosion and 

sediment control measures.

2. All areas used for material stockpile, be it fill/excavated materials, stone, or otherwise, are to be stabilized, and shall 

have silt fence with hay bales installed per the details provided in the plans, or by equivalent measures, around their 

entire perimeter.

Installation of Storm Sewer and Utilities

1. Temporary outlet protection must be installed at all proposed stormwater outfalls prior to the installation of the 

drainage system.

2. All site drainage, including roof drains, down spouts, gutters, or otherwise shall be routed to carry all storm water 

to the proposed stormwater management system(s).

3. Any slopes greater than 3:1 (H:V) receiving pipeline or utility installation shall be backfilled and stabilized daily as 

the installation proceeds.

Final Site Work

1. Permanent vegetation (i.e., seed and mulch, sod, etc.) to be installed on all exposed areas within ten (10) days after 

final grading.

2. Upon completion of construction, but prior to final acceptance, all construction waste and debris shall be removed 

from the site and all paved roadways and/or parking areas shall be swept clean of all sediment.

3. Temporary erosion and sediment control measures shall remain in place and be maintained until such time when 

all up-grade areas have been permanently stabilized.

To be completed by Contractor/Subcontractor  #(s):              1

(See Page 8).

Describe all temporary and permanent stabilization practices. Stabilization practices include 

temporary seeding, mulching, permanent seeding, geotextiles, sod stabilization, vegetative buffer 

strips, protection of trees, vegetative preservations, etc.

See plans and detailed description of all controls on Page 3 of this SWPPP.

To be completed by Contractor/Subcontractor  #(s):              1

(See Page 8).

Describe all structural controls to be implemented to divert stormwater flow from exposed soils 

and structural practices to store flows, retain sediment on-site or in any other way limit stormwater 

runoff.  These controls include silt fences, earth dikes, diversions, swales, sediment traps, check 

dams, subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet 

protection, reinforced soil retaining systems, gabions, coagulating agents and temporary or 

permanent sediment basins.

See plans and detailed description of all controls on Page 3 of this SWPPP.

To be completed by Contractor/Subcontractor  #(s):              1

(See Page 8).
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Describe all sediment basins to be implemented for areas that will disturb 10 or more acres at one 

time.  The sediment basins (or an equivalent alternative) should be able to provide 3,600 cubic feet 

of storage for each acre drained.  Temporary sediment basins (or an equivalent alternative) are 

recommended for drainage areas under 10 acres.

The storm water pond in the southwest area of the project may be utilized as a temporary sediment 

basin.

Describe all permanent stormwater management controls such as, but not limited to, detention or 

retention systems or vegetated swales that will be installed during the construction process.

A new dry pond system will be constructed under the authorization of an NWFWMD Individual ERP 

Permit.

To be completed by Contractor/Subcontractor #(s):          1

(See Page 8).
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Describe in detail controls for the following potential pollutants.

Waste disposal, this may include 

construction debris, chemicals, litter, and 

sanitary wastes:

All construction materials and debris will be placed in a 

dumpster and hauled off site to a landfill or other proper 

disposal site.  No materials will be buried on site.

To be completed by Contractor/Subcontractor  #(s): 

             1  

(See Page 8).

Offsite vehicle tracking from construction 

entrances/exits:

Off-site vehicle tracking of sediments and dust 

generation will be minimized via a stabilized rock 

construction entrance, sweeping of the rights-of-way 

adjacent to the disturbed project area and the use of water 

for dust control.

To be completed by Contractor/Subcontractor  #(s): 

             1  

(See Page 8).

The proper application rates of all fertilizers, 

herbicides and pesticides used at the 

construction site:

Such products will be used at a minimum and in 

accordance with the manufacturer’s suggested minimum 

effective application rates.

To be completed by Contractor/Subcontractor  #(s): 

             1  

(See Page 8).

The storage, application, generation and 

migration of all toxic substances:

A spill prevention plan shall be developed by the 

Contractor.  All paints and other chemicals will be stored 

in a secured, weather-proof location.

To be completed by Contractor/Subcontractor  #(s): 

             1  

(See Page 8).

Other: Port-o-lets will be placed away from storm sewer 

systems, storm inlet(s), and other storm water 

conveyance features. No heavy vehicle maintenance 

shall be conducted onsite without adequate protective 

measures to prevent release of or intrusion into the soils 

by oils, gases, fluids, and other contaminants.

To be completed by Contractor/Subcontractor  #(s): 

             1  

(See Page 8).
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Provide a detailed description of the maintenance plan for all structural and non-structural controls 

to assure that they remain in good and effective operating condition.
Contractor shall provide routine maintenance of permanent and temporary sediment and erosion control 

features in accordance with the technical specifications or as follows, whichever is more stringent: 

 Silt fence shall be inspected at least weekly. Any required repairs shall be made immediately. Sediment 

deposits shall be removed when they reach approximately one-half the height of the barrier. 

 Maintenance shall be performed on the rock entrance when any void spaces are full of sediment. 

 Inlet(s)/outfalls shall be inspected immediately after each rain event and any required repairs to the hay 

bales, silt fence, or filter fabric shall be performed immediately. 

 Temporarily seeded areas of the site that become bare shall be reseeded to meet specifications.

 Sod that has been washed out shall be replaced immediately. 

 Maintain all other areas of the site with proper controls as necessary.

To be completed by Contractor/Subcontractor  #(s):              1  

(See Page 8).

Inspections:  Describe the inspection and inspection documentation procedures, as required by Part 

V.D.4. of the permit.  Inspections must occur at least once a week and within 24 hours of the end 

of a storm event that is 0.50 inches or greater (see attached form).
Qualified personnel will inspect all points of discharges, all disturbed areas of construction that have not 

been stabilized, constructed areas and locations where vehicles enter and exit the site at least once every 7 

calendar days or within 24 hours of the end of a rainfall event that is 0.50 inches or greater. Where sites 

have been finally stabilized, said inspections shall be conducted at least once every month until the Notice 

of Termination is filed.

To be completed by Contractor/Subcontractor  #(s):              1  

(See Page 8).

Identify and describe all sources of non-stormwater discharges as allowed in Part IV.A.3. of the 

permit.  Flows from firefighting activities do not have to be listed or described.

There is the potential for the the following non-storm water discharges, among other unforeseen discharges, 

to occur from the site during construction period: water from water line flushing and pavement wash water 

(where no spills or leaks of toxic or hazardous materials have occurred). If said discharges do occur, they 

will be directed to a temporary sediment basin prior to discharge. Turbid water shall not be pumped directly 

into the receiving system. Any pumped water shall be treated so as to not allow a discharge of polluted 

storm water. Treatment can include silt fences, settling ponds or other appropriate means.

To be completed by Contractor/Subcontractor  #(s):              1  

(See Page 8).
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This SWPPP must clearly identify, for each measure identified within the SWPPP, the 

contractor(s) or subcontractor(s) that will implement each measure.  All contractor(s) and 

subcontractor(s) identified in the SWPPP must sign the following certification:

“I certify under penalty of law that I understand, and shall comply with, the terms and conditions 

of the State of Florida Generic Permit for Stormwater Discharge from Large and Small 

Construction Activities and this Stormwater Pollution Prevention Plan prepared thereunder.”

Name/Title Signature
Company Name, Address and Phone 

Number
Date

1. 

2.

3.

4.

5.

6.

7.

8.

9.

10.
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Stormwater Pollution Prevention Plan Inspection Report Form

Inspections must occur at least once a week and within 24 hours of the end of a storm event that is 0.50 inches or greater.

Project Name: FDEP NPDES Stormwater Identification Number:  

Location Rain data Type of control

(see below)

Date installed / 

modified

Current Condition

(see below)

Corrective Action / Other Remarks

Site Perimeter

On-site/FDOT Inlets

Stabilized Access

Stockpile/Laydown

Storm Water Pond

Condition Code:

G = Good M = Marginal, needs maintenance or replacement soon P = Poor, needs immediate maintenance or replacement

C = Needs to be cleaned O = Other

Control Type Codes

1.  Silt Fence 10. Storm drain inlet protection 19. Reinforced soil retaining system 28. Tree protection

2.  Earth dikes 11. Vegetative buffer strip 20. Gabion 29. Detention pond

3.  Structural diversion 12. Vegetative preservation area 21. Sediment Basin 30. Retention pond

4.  Swale 13. Retention Pond 22. Temporary seed / sod 31. Waste disposal / housekeeping

5.  Sediment Trap 14. Construction entrance stabilization 23. Permanent seed / sod 32. Dam

6. Check dam 15. Perimeter ditch 24. Mulch 33. Sandbag

7. Subsurface drain 16. Curb and gutter 25. Hay Bales 34. Other 

8. Pipe slope drain 17. Paved road surface 26. Geotextile

9. Level spreaders 18. Rock outlet protection 27. Riprap

Inspector Information:

Name Qualification        Date

The above signature also shall certify that this facility is in compliance with the Stormwater Pollution Prevention Plan and the State of Florida Generic Permit for 

Stormwater Discharge from Large and Small Construction Activities if there are not any incidents of non-compliance identified above.

"I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system designed to 

assure that qualified personnel properly gathered and evaluated the information submitted. Based on my inquiry of the person or persons who manage the system, 

or those persons directly responsible for gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, and 

complete. I am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment for knowing violations."

Name (Responsible Authority) Date
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SECTION 02230 – SITE CLEARING

PART 1 – GENERAL 

1. RELATED DOCUMENTS:

A. DRAWINGS AND GENERAL PROVISIONS OF THE CONTRACT, INCLUDING GENERAL 
AND SUPPLEMENTARY CONDITIONS AND DIVISION 1 SPECIFICATION SECTIONS, 
APPLY TO THIS SECTION.

B. FLORIDA DEPARTMENT OF TRANSPORTATION, STANDARD SPECIFICATIONS FOR 
ROAD AND BRIDGE CONSTRUCTION (FDOT SPECS), SECTION 110, LATEST EDITION. 
WORK SHALL COMPLY WITH REQUIREMENTS OF FDOT SPECS AS MODIFIED 
HEREIN. REFERENCES TO MEASUREMENT AND PAYMENT DO NOT APPLY.

2. SUMMARY:

A. THIS SECTION INCLUDES, BUT IS NOT LIMITED TO, THE FOLLOWING:

1 PROTECTION OF EXISTING TREES INDICATED TO REMAIN.
2. REMOVAL OF TREES AND OTHER VEGETATION.
3. TOPSOIL STRIPPING.
4. CLEARING AND GRUBBING.
5. REMOVING ABOVE-GRADE IMPROVEMENTS.
6. REMOVING BELOW-GRADE IMPROVEMENTS.

B. EXTENT OF SITE CLEARING SHALL BE AS INDICATED ON DEMOLITION PLAN 
UNLESS OTHERWISE NOTED OR INSTRUCTED. REMOVE ALL ITEMS THAT 
INTERFERE WITH NEW CONSTRUCTION

C. OBTAIN AND PAY FOR ALL PERMITS THAT MAY BE REQUIRED BY ANY 
AUTHORITY HAVING JURISDICTION.

3. PROJECT CONDITIONS:

A. TRAFFIC:  CONDUCT SITE-CLEARING OPERATIONS TO ENSURE MINIMUM 
INTERFERENCE WITH ROADS, STREETS, WALKS, AND OTHER ADJACENT OCCUPIED 
OR USED FACILITIES. DO NOT CLOSE OR OBSTRUCT STREETS, WALKS, OR OTHER 
OCCUPIED OR USED FACILITIES WITHOUT PRIOR APPROVAL.

B. PROTECTION OF EXISTING IMPROVEMENTS:  PROVIDE PROTECTION NECESSARY 
TO PREVENT DAMAGE TO EXISTING IMPROVEMENTS INDICATED TO REMAIN IN 
PLACE.

1. PROTECT IMPROVEMENTS ON ADJOINING PROPERTIES, SCHOOL BOARD 
PROPERTY, AND ADJOINING RIGHTS-OF-WAY.

2. RESTORE DAMAGED IMPROVEMENTS TO THEIR ORIGINAL CONDITION. 
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C. PROTECTION AND PRUNING OF EXISTING TREES AND VEGETATION:  PROTECT 
EXISTING TREES AND OTHER VEGETATION INDICATED TO REMAIN IN PLACE 
AGAINST UNNECESSARY CUTTING, BREAKING OR SKINNING OF ROOTS, SKINNING 
OR BRUISING OF BARK, SMOTHERING OF TREES BY STOCKPILING CONSTRUCTION 
MATERIALS OR EXCAVATED MATERIALS WITHIN DRIP LINE, EXCESS FOOT OR 
VEHICULAR TRAFFIC, OR PARKING OF VEHICLES WITHIN DRIP LINE. PROVIDE 
TEMPORARY GUARDS TO PROTECT TREES AND VEGETATION TO BE LEFT 
STANDING. SUBMIT PLANS DETAILING THE TEMPORARY GUARDS TO THE 
ENGINEER. FOR ANY TREE DESIGNATED TO BE SAVED PRIOR TO CONSTRUCTION 
THAT IS DAMAGED BEYOND SALVAGE BY THE CONTRACTOR'S FORCES, A SUM OF 
$150.00 PER INCH DIAMETER WILL BE PAID BY THE CONTRACTOR TO THE OWNER.

1. WATER TREES AND OTHER VEGETATION TO REMAIN WITHIN LIMITS OF 
CONTRACT WORK AS REQUIRED TO MAINTAIN THEIR HEALTH DURING 
COURSE OF CONSTRUCTION OPERATIONS.

2. PROVIDE PROTECTION FOR ROOTS OVER 1-1/2 INCH IN DIAMETER THAT 
ARE CUT DURING CONSTRUCTION OPERATIONS. COAT CUT FACES WITH 
AN EMULSIFIED ASPHALT OR OTHER ACCEPTABLE COATING 
FORMULATED TO USE ON DAMAGED PLANT TISSUES. TEMPORARILY 
COVER EXPOSED ROOTS WITH WET BURLAP TO PREVENT ROOTS FROM 
DRYING OUT, COVER WITH EARTH AS SOON AS POSSIBLE.

3. REPAIR OR REPLACE TREES AND VEGETATION INDICATED TO REMAIN 
THAT ARE DAMAGED BY CONSTRUCTION OPERATIONS IN A MANNER 
ACCEPTABLE TO ENGINEER. EMPLOY A LICENSED ARBORIST, AS NEEDED, 
TO REPAIR DAMAGED TREES AND SHRUBS.

4. REPLACE TREES THAT CANNOT BE REPAIRED AND RESTORED TO FULL-
GROWTH STATUS, AS DETERMINED BY ARBORIST.

5. TRIM ALL LIMBS OF TREES TO REMAIN TO A POINT 10’-0” FROM ANY NEW 
STRUCTURE OR AS DIRECTED BY THE ARCHITECT IN THE FIELD. THE 10’-0” 
POINT SHALL BE MEASURED IN A VERTICAL PLANE. CONSULT WITH THE 
ARCHITECT PRIOR TO PERFORMING ANY TREE TRIMMING.

4. EXISTING UTILITIES AND OTHER SERVICES:

A. LOCATIONS AND ELEVATIONS OF UTILITIES SHOWN ON PLANS ARE TO BE 
CONSIDERED APPROXIMATE ONLY. THE CONTRACTOR SHALL EMPLOY THE USE 
OF GROUND PENETRATING RADAR (GPR) EQUIPMENT BY A QUALIFIED COMPANY 
AND PERSONNEL TO LOCATE, IDENTIFY AND PROTECT EXISTING UNDERGROUND 
UTILIZES IN THE AREA OF WORK. ANY UTILITIES SPOTTED SHALL BE DRAWN ON 
THE SITE PLAN PROVIDED BY THE ARCHITECT/ENGINEER AND SUBMITTED AS 
PART OF THE “AS-BUILT” DRAWINGS. COST OF GPR LOCATES SHALL BE INCLUDED 
IN THE CONTRACTORS BASE BID. NOTIFY UTILITY AND ARCHITECT/ENGINEER OF 
CONFLICTS BETWEEN EXISTING AND PROPOSED FACILITIES.

B. COORDINATE RELOCATION OF EXISTING PUBLIC UTILITIES REQUIRED ON NEW 
CONSTRUCTION. UNLESS OTHERWISE NOTED RELOCATION COSTS SHALL BE AT 
EXPENSE OF UTILITY.
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5. MONUMENTS:

A. PROVIDE PROTECTION FOR ALL PUBLIC LAND CORNERS AND MONUMENTS 
WITHIN THE LIMITS OF CONSTRUCTION.

B. COORDINATE REFERENCE BY A FLORIDA REGISTERED LAND SURVEYOR OF 
CORNERS AND MONUMENTS IN CONFLICT WITH WORK AND IN DANGER OF BEING 
COVERED, DAMAGED OR DESTROYED.

C. RESTORE DISTURBED CORNERS AND MONUMENTS TO THEIR ORIGINAL 
CONDITION UPON COMPLETION OF THE WORK.

PART 2 – PRODUCTS

NOT APPLICABLE TO THIS SECTION.

PART 3 – EXECUTION

1. SITE CLEARING:

A. GENERAL:  REMOVE TREES, SHRUBS, GRASS, AND OTHER VEGETATION, 
IMPROVEMENTS, OR OBSTRUCTIONS, AS REQUIRED, TO PERMIT INSTALLATION OF 
NEW CONSTRUCTION. REMOVE SIMILAR ITEMS ELSEWHERE ON SITE OR PREMISES 
AS SPECIFICALLY INDICATED. REMOVAL INCLUDES DIGGING OUT AND OFF-SITE 
DISPOSAL OF STUMPS AND ROOTS.

1. CAREFULLY AND CLEANLY CUT MINOR ROOTS AND BRANCHES OF TREES 
INDICATED TO REMAIN IN A CLEAN AND CAREFUL MANNER WHERE SUCH 
ROOTS AND BRANCHES OBSTRUCT INSTALLATION OF NEW 
CONSTRUCTION.

B. TOPSOIL:  TOPSOIL IS DEFINED AS SURFACE SOIL FOUND NORMALLY TO A DEPTH 
OF AT LEAST 4 INCHES. SATISFACTORY TOPSOIL IS REASONABLY FREE OF 
SUBSOIL, CLAY LUMPS, STONES, AND OTHER OBJECTS OVER 2 INCHES IN 
DIAMETER, AND WITHOUT WEEDS, ROOTS, AND OTHER OBJECTIONABLE 
MATERIAL.

1. STRIP TOPSOIL TO WHATEVER DEPTHS ENCOUNTERED IN A MANNER TO 
PREVENT INTERMINGLING WITH UNDERLYING SUBSOIL OR OTHER 
OBJECTIONABLE MATERIAL. REMOVE HEAVY GROWTHS OF GRASS FROM 
AREAS BEFORE STRIPPING.

a. WHERE EXISTING TREES ARE INDICATED TO REMAIN, LEAVE 
EXISTING TOPSOIL IN PLACE WITHIN DRIP LINES TO PREVENT 
DAMAGE TO ROOT SYSTEM.

2. STOCKPILE TOPSOIL AND OTHER REUSABLE SOILS IN STORAGE PILES IN 
AREAS INDICATED OR DIRECTED. CONSTRUCT STORAGE PILES TO 
PROVIDE FREE DRAINAGE OF SURFACE WATER. COVER STORAGE PILES, IF 
REQUIRED, TO PREVENT WIND EROSION.

C. CLEARING AND GRUBBING:  CLEAR SITE OF TREES, SHRUBS, AND OTHER 
VEGETATION, EXCEPT FOR THOSE INDICATED TO BE LEFT STANDING.
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1. COMPLETELY REMOVE STUMPS, ROOTS, AND OTHER DEBRIS PROTRUDING 
THROUGH GROUND SURFACE.

2. USE ONLY HAND METHODS FOR GRUBBING INSIDE DRIP LINE OF TREES 
INDICATED TO REMAIN.

3. FILL DEPRESSIONS CAUSED BY CLEARING AND GRUBBING OPERATIONS 
WITH SATISFACTORY SOIL MATERIAL, UNLESS FURTHER EXCAVATION OR 
EARTHWORK IS INDICATED.

a. PLACE FILL MATERIAL IN HORIZONTAL LAYERS NOT EXCEEDING 6 
INCHES LOOSE DEPTH, AND THOROUGHLY COMPACT EACH LAYER 
TO A DENSITY EQUAL TO ADJACENT ORIGINAL GROUND.

D. REMOVAL OF IMPROVEMENTS:  REMOVE EXISTING ABOVE-GRADE AND BELOW-
GRADE IMPROVEMENTS AS INDICATED AND AS NECESSARY TO FACILITATE NEW 
CONSTRUCTION AND OTHER WORK AS INDICATED.

1. THERE SHALL BE NO STOCKPILING OF CONSTRUCTION DEBRIS EXCEPT IN 
A LOCKED, FENCED STORAGE AREA APPROVED BY THE OWNER. DEBRIS IN 
STORAGE AREA MUST BE REMOVED ON A WEEKLY BASIS.

2. DISPOSAL OF WASTE MATERIALS:

A. BURNING:  BURNING IS PERMITTED ON OWNER'S PROPERTY. ALL NECESSARY 
PERMITS AND AUTHORIZATION FOR BURNING OPERATIONS ARE THE 
RESPONSIBILTY OF THE CONTRACTOR.

B. REMOVAL FROM OWNER’S PROPERTY:  REMOVE WASTE MATERIALS AND 
UNSUITABLE OR EXCESS TOPSOIL FROM OWNER’S PROPERTY, AND DISPOSE OF 
OFF SITE IN A LEGAL MANNER.

END OF SECTION
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SECTION 02300 – EARTHWORK AND GEOTECHNICAL REPORT

PART 1 - GENERAL

1. GENERAL:

A. PERFORM EXCAVATION, FILLING, COMPACTING, GRADING, AND DEWATERING 

OPERATIONS AS REQUIRED FOR BELOW-GRADE IMPROVEMENTS AND TO 

ACHIEVE CONTOURS AND ELEVATIONS INDICATED. PROVIDE TRENCHING AND 

BACKFILL FOR MECHANICAL AND ELECTRICAL WORK AND UTILITIES.

B. PROVIDE SUITABLE FILL FROM OFFSITE IF ON-SITE QUANTITIES ARE 

INSUFFICIENT, AND DISPOSE OF EXCESS FILL OFFSITE.

C. ALL EARTHWORK SHALL BE COMPLETED IN ACCORDANCE WITH THE 

GEOTECHNICAL REPORT AND THIS SECTION. THE GEOTECHNICAL REPORT 

FOLLOWS THIS SECTION AND IS INCORPORATED INTO THE SPECIFICATIONS. IN 

THE EVENT OF CONFLICTING GUIDANCE BETWEEN THE TWO DOCUMENTS, 

EARTHWORK SHALL BE COMPLETED IN ACCORDANCE WITH THE MORE 

RESTRICTIVE OF THE TWO DOCUMENTS. THE GEOTECHNICAL REPORT HAS BEEN 

INCLUDED AS AN ATTACHMENT AFTER THIS SECTION.

D. IN ACCORDANCE WITH GEOTECHNICAL REPORT, CONTRACTOR MUST UNDERCUT 

THE AREA BELOW AND WITHIN 5 FEET OF THE OUTSIDE OF THE PROPOSED 

BUILDING FOOTPRINT. ALL NATIVE SOILS WITHIN THIS AREA MUST BE REMOVED 

DOWN TO AN ELEVATION OF 170.00. THE SOILS AT THAT ELEVATION MUST BE 

COMPACTED USING A HEAVY WEIGHT VIBRATORY ROLLER TO A MINIMUM SOIL 

DENSITY OF 100% OF THE MODIFIED PROCTOR MAX DRY DENSITY. EXCAVATED 

SOILS MUST THEN BE BACKFILLED IN MAXIMUM 12-INCH (LOOSE THICKNESS) 

LIFTS AND COMPACTED TO AT LEAST 100% MAX DRY DENSITY. VERIFICATION 

MUST BE DOCUMENTED USING DYNAMIC CONE PENETROMETER TESTING. SEE 

GEOTECHNICAL REPORT SECTION 7.1 SITE PREPARATION FOR ADDITIONAL 

DETAILS AND SPECIFIC TESTING REQUIREMENTS.

2. SUBMITTALS:

A. SUBMIT FOR APPROVAL TEST REPORTS.

3. QUALITY ASSURANCE:

A. COMPLY WITH GOVERNING CODES AND REGULATIONS. PROVIDE PRODUCTS OF 

ACCEPTABLE MANUFACTURERS WHICH HAVE BEEN IN SATISFACTORY USE IN 

SIMILAR SERVICE FOR THREE YEARS. USE EXPERIENCED INSTALLERS. DELIVER, 

HANDLE, AND STORE MATERIALS IN ACCORDANCE WITH MANUFACTURER'S 

INSTRUCTIONS.

PART 2 – PRODUCTS

1. MATERIALS:

A. FILL: MATERIALS SHOULD BE RELATIVELY CLEAN SANDS WILL LESS THAN 12 

PERCENT FINES (MATERIAL PASSING THE NO. 200 SIEVE), AND FREE OF NON-SOIL 

MATERIALS AND ROCK FRAGMENTS LARGER THAN 3 INCHES IN DIAMETER. 

TARGET MAX. DRY DENSITY OF AT LEAST 100 LBS/CU. FT IN STRUTCURAL AREAS.
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PART 3 – EXECUTION

1. EXCAVATION:

A. LOCATIONS AND ELEVATIONS OF UTILITIES SHOWN ON PLANS ARE TO BE 

CONSIDERED APPROXIMATE ONLY. THE CONTRACTOR SHALL EMPLOY THE USE 

OF GROUND PENETRATING RADAR (GPR) EQUIPMENT BY A QUALIFIED COMPANY 

AND PERSONNEL TO LOCATE, IDENTIFY AND PROTECT EXISTING UNDERGROUND 

UTILITIES IN THE AREA OF WORK. ANY UTILITIES SPOTTED SHALL BE DRAWN ON 

THE SITE PLAN PROVIDED BY THE ARCHITECT/ENGINEER AND SUBMITTED AS 

PART OF THE “AS-BUILT” DRAWINGS. COST OF GPR LOCATES SHALL BE INCLUDED 

IN THE CONTRACTORS BASE BID. NOTIFY UTILITY AND ARCHITECT/ENGINEER OF 

CONFLICTS BETWEEN EXISTING AND PROPOSED FACILITIES. 

B. EXCAVATION IS UNCLASSIFIED AND INCLUDES EXCAVATION TO SUBGRADE 

REGARDLESS OF MATERIALS ENCOUNTERED. REPAIR EXCAVATIONS BEYOND 

ELEVATIONS AND DIMENSIONS INDICATED.

C. MAINTAIN STABILITY OF EXCAVATIONS; PROVIDE SHORING AND BRACING AS 

REQUIRED BY AUTHORITIES HAVING JURISDICTION. PREVENT SURFACE AND 

SUBSURFACE WATER FROM ACCUMULATING IN EXCAVATIONS. STOCKPILE 

SATISFACTORY MATERIALS FOR REUSE, ALLOW FOR PROPER DRAINAGE AND DO 

NOT STOCKPILE MATERIALS WITHIN DRIP LINE OF TREES TO REMAIN.

2. EARTHWORK:

A. GROUNDWATER MUST BE LOWERED AND CONTINUOUSLY MAINTAINED AT A 

MINIMUM DEPTH OF 3 FEET BELOW THE WORKING ELEVATION TO PERMIT 

SUBGRADE PREPARATION AND FOUNDATION EXCAVATION AND CONSTRUCTION. 
ALTHOUGH DEWATERED, THE SUBGRADE WILL REMAIN SATURATED AND 

SUSCEPTIBLE TO DAMAGE CAUSED BY CONSTRUCTION TRAFFIC. UNDERCUTTING, 

STABILIZATION, AND REPLACEMENT OF UNSTABLE SOILS WILL LIKELY BE 

NECESSARY.   

B. COMPACT MATERIALS WITHIN 2% OF OPTIMUM MOISTURE CONTENT AS 

DETERMINED BY ASTM D1557 BY AERATION OR WETTING TO THE FOLLOWING 

PERCENTAGES OF MAXIMUM DRY DENSITY: 

1. BUILDING PAD AREA: SUBGRADE SOILS PRESENT BENEATH AND 

EXTENDING TO A MINIMUM DISTANCE OF 5 FEET OUTSIDE OF THE 

PERIMETER OF THE PROPSOED BUILDING FOOTPRINT SHOULD BE 

UNDERCUT TO A DEPTH OF AT LEAST 3 FEET BELOW EXISTING GRADE 

ELECATIONS, OR 3 FEET BELOW THE PLANNED BOTTOM-OF-FOOTING 

ELEVATION FOR THE PROPOSED STRUCTURE. THE SOILS EXPOSED AT 

THAT ELEVATION SHOULD BE COMPACTED USING A LARGE VIBRATORY 

ROLLER TO A MINIMUM SOIL DENSITY OF AT LEAST 100% OF THE 

MODIFIED PROTOR MAXIMUM DRY DENSITY, AND THE EXCAVATION 

SHOULD THEN BE BACKFILLED IN MAXIMUM 12” (LOOSE THICKNESS) 

LIFTS ALSO COMPACTED TO AT LEAST 100%. SUBSEQUENT FOOTING 

EXCAVATIONS SHOULD BE COMPACTED TO AT LEAST 98%

2. ROADWAY AND PARKING STABILIZED SUBGRADE: TOP 12” OF EXPOSED 

SUBGRADE AND EACH SUBGRADE LAYER TO 98% OF MAXIMUM DRY 

DENSITY.
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C. PLACE ACCEPTABLE FILL MATERIALS IN LAYERS NOT MORE THAN 12" LOOSE 

DEPTH FOR MATERIALS COMPACTED BY HEAVY EQUIPMENT AND NOT MORE 

THAN 6" LOOSE DEPTH FOR MATERIALS COMPACTED BY HAND EQUIPMENT TO 

SUBGRADES INDICATED.

D. GRADE TO WITHIN 1/2" ABOVE OR BELOW REQUIRED SUBGRADE AND WITHIN A 

TOLERANCE OF 1/2" IN TEN FEET.

3. TESTING:

A. PAYMENT FOR TESTING WILL BE THE RESPONSIBILITY OF THE CONTRACTOR.

B. LABORATORY TESTS SHALL BE PERFORMED BY AN INDEPENDENT TESTING 

LABORATORY APPROVED BY THE ENGINEER AND REPORTS OF RESULTS SHALL 

BE SENT DIRECTLY TO THE ENGINEER. FOR EACH TEST THAT FAILS TO MEET THE 

SPECIFIED DENSITY, ONE ADDITIONAL TEST SHALL BE MADE AFTER ADDITIONAL 

COMPACTION WORK IS PERFORMED. 

C. LABORATORY TESTS:

1. SIEVE TESTS IN ACCORDANCE WITH STANDARD METHODS ASTM D422 

AND ASTM D1140

2. DETERMINE MAXIMUM DENSITIES AT OPTIMUM MOISTURE CONTENT IN 

ACCORDANCE WITH STANDARD METHODS ASTM D1557

D. DENSITY OF FILL SHALL BE DETERMINED BY IN-PLACE DENSITY TESTS MADE IN 

ACCORDANCE WITH THE THIN-WALL TUBE, NUCLEAR OR SAND CONE TESTING 

METHODS (ASTM D2937, D2922, OR D1556 RESPECTIVELY).

E. ONE TEST PER 2,500 SQUARE FEET AND EACH LIFT OF FILL IS REQUIRED, WITH 

TEST LOCATIONS WELL DISTRIBUTED THROUGHOUT THE FILL MASS. WHEN 

FILLING IN SMALL AREAS, AT LEAST ONE TEST PER DAY PER AREA SHOULD BE 

REQUIRED.

END OF SECTION
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SECTION 02315 - TRENCHING, EXCAVATION, BACKFILL, COMPACTION, AND DEWATERING

PART 1 – GENERAL

1. DESCRIPTION OF WORK:

A. EXCAVATION, SHORING, DEWATERING, PIPE BEDDING, TRENCH BACKFILL, 

COMPACTION, GRADING AND CLEANUP OF ALL PIPELINE TRENCHING FOR THE 

PROJECT.

B. ALL WORK MUST BE DONE IN ACCORDANCE WITH THESE SPECIFICATIONS AND 

THE SAFETY REQUIREMENTS OF THE STATE AND OSHA STANDARDS.

2. JOB CONDITIONS:

A. ACCEPT SITE IN CONDITION EXISTING DURING CONTRACT TIME FRAME.

B. MANAGEMENT OF SURFACE RUNOFF ENCOUNTERED DURING CONSTRUCTION IS A 

CONDITION OF THE CONTRACT AND RESPONSIBILITY OF CONTRACTOR.

PART 2 – PRODUCTS

1. PIPE BEDDING AND BACKFILL:

A. DETERMINATION OF SOURCE OF MATERIALS FOR BEDDING AND BACKFILL SHALL 

BE RESPONSIBILITY OF CONTRACTOR, BUT USE OF SUCH MATERIALS SHALL BE 

SUBJECT TO APPROVAL BY THE ENGINEER.

B. PIPE BEDDING AND BACKFILL MATERIAL SHALL BE SELECTED PER THE 

MANUFACTURER’S RECOMMENDATIONS.

PART 3 – EXECUTION

1. GENERAL:

A. DEWATERING

1. PREVENT SURFACE WATER AND SUBSURFACE OR GROUND WATER FROM 

ENTERING INTO EXCAVATIONS AND FROM FLOODING PROJECT SITE AND 

SURROUNDING AREA.

2. DO NOT ALLOW WATER TO ACCUMULATE IN EXCAVATIONS. PROVIDE 

ANDMAINTAIN PUMPS, WELL POINTS, SUMPS, SUCTION, DISCHARGE LINES, 

AND/OR OTHER DEWATERING SYSTEM COMPONENTS NECESSARY TO 

CONVEY WATER AWAY FROM EXCAVATIONS.

3. ESTABLISH AND MAINTAIN TEMPORARY DRAINAGE DITCHES AND 

OTHERDIVERSIONS OUTSIDE EXCAVATION LIMITS AS NECESSARY TO 

CONVEY SURFACE WATER AND WATER REMOVED FROM EXCAVATIONS 

TO COLLECTING OR RUNOFF AREAS.
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B. TRENCH PROTECTION

1. PREVENT SURFACE RUNOFF FROM FLOWING INTO EXCAVATIONS.

2. PROVIDE EQUIPMENT FOR HANDLING WATER ENCOUNTERED AS 

REQUIRED.

3. NO SANITARY SEWER SHALL BE USED FOR DISPOSAL OF TRENCH WATER.

C. PROTECTION OF EXISTING UTILITIES

1. NOTIFY ALL UTILITIES OF LOCATION AND SCHEDULE OF WORK.

2. LOCATIONS AND ELEVATIONS OF UTILITIES SHOWN ON PLANS ARE TO BE 

CONSIDERED APPROXIMATE ONLY. THE CONTRACTOR SHALL EMPLOY 

THE USE OF GROUND PENETRATING RADAR (GPR) EQUIPMENT BY A 

QUALIFIED COMPANY AND PERSONNEL TO LOCATE, IDENTIFY AND 

PROTECT EXISTING UNDERGROUND UTILITIES IN THE AREA OF WORK. 

ANY UTILITIES SPOTTED SHALL BE DRAWN ON THE SITE PLAN PROVIDED 

BY THE ARCHITECT/ENGINEER AND SUBMITTED AS PART OF THE “AS-

BUILT” DRAWINGS. COST OF GPR LOCATES SHALL BE INCLUDED IN THE 

CONTRACTORS BASE BID. NOTIFY UTILITY AND ARCHITECT/ENGINEER OF 

CONFLICTS BETWEEN EXISTING AND PROPOSED FACILITIES.

3. REPAIR, RELAY OR REPLACE EXISTING UTILITIES DAMAGED, DESTROYED 

OR DISRUPTED DURING WORK. UNLESS SPECIFIED OTHERWISE, 

REPLACEMENT WILL BE AT THE CONTRACTOR'S EXPENSE.

D. CHANGES IN GRADE

1. MINOR ADJUSTMENTS TO GRADES MAY BE MADE FROM PLAN GRADES TO 

SUIT UNFORESEEN CONSTRUCTION CONFLICTS OR CONDITIONS WITH 

APPROVAL FROM ENGINEER.

2. NO ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH MINOR 

CHANGES.

2. EXCAVATION AND TRENCHING:

A. GENERAL

1. METHOD OF EXCAVATION AT CONTRACTOR'S OPTION.

2. THE CONTRACTOR WILL USE CAUTION WHEN EXCAVATING UNDER TREE 

ROOTS AND UNDER AND AROUND STRUCTURES AND UTILITIES. USE ONLY 

HAND METHODS FOR TRENCHING AND EXCAVATION IN THESE AREAS.

B. TRENCH CHARACTERISTICS

1. DEPTH: AS INDICATED FOR PIPE INSTALLATION TO LINES AND GRADES 

REQUIRED WITH PROPER ALLOWANCE FOR THICKNESS OF PIPE AND TYPE 

OF BEDDING SPECIFIED OR INDICATED.

2. WIDTH:
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A. KEEP WIDTH OF TRENCH AS NARROW AS POSSIBLE AND YET 

PROVIDE ADEQUATE ROOM FOR BACKFILLING AND JOINTING.

B. MAXIMUM TRENCH WIDTH OF 30-INCH OR PIPE O.D. PLUS 18-

INCHES WHERE SOIL CONDITIONS PERMIT.

3. PROVIDE BELL HOLES FOR EACH PIPE JOINT WHERE PIPE BEARS ON 

UNDISTURBED EARTH.

4. TRENCH BOTTOM SHALL BE FREE OF LARGE STONES AND OTHER FOREIGN 

MATERIAL.

3. ORGANIC OR UNSTABLE MATERIALS:

A. PERFORM REMEDIAL WORK AS DIRECTED.

B. IF MATERIAL IS JUDGED UNSUITABLE AND REMOVAL IS AUTHORIZED, REMOVE 

AND REPLACE WITH TRENCH STABILIZING MATERIAL AS DIRECTED BY 

ENGINEER.

4. BEDDING:

A. PLACE AFTER BOTTOM OF TRENCH HAS BEEN EXCAVATED TO PROPER DEPTH 

AND GRADE.

B. PLACE, COMPACT AND SHAPE BEDDING MATERIAL TO CONFORM TO BARREL OF 

PIPE TO INSURE CONTINUOUS FIRM BEDDING FOR FILL LENGTH OF PIPE.

5. TRENCH BACKFILL:

A. ALL FILL AND BACKFILL SHALL BE FREE FROM ORGANIC MATTER SUCH AS 

ROOTS, STUMPS, TREES AND REFUSE OR OTHER OBJECTIONABLE MATERIAL. 

EXCEPT AS SPECIFIED OTHERWISE, FILL AND BACKFILL SHALL BE PLACED IN 

LAYERS NOT MORE THAN 12 INCHES THICK AND EACH LAYER SHALL BE 

COMPACTED THOROUGHLY AND EVENLY. THE MOISTURE CONTENT OF THE FILL 

MATERIAL SHALL BE SUCH THAT PROPER COMPACTION WILL BE OBTAINED. 

BACKFILL SHALL NOT BE PLACED AGAINST CONCRETE WITHIN SEVEN DAYS 

AFTER IT HAS BEEN POURED AND ONLY WHEN DIRECTED BY THE ENGINEER. IN 

AREAS TO BE GRASSED, THE TOP THREE INCHES SHALL NOT BE COMPACTED.

B. BACKFILLING TRENCHES

1. THE INITIAL BACKFILL SHALL BE CAREFULLY DEPOSITED ON BOTH SIDES 

OF THE PIPE AT THE SAME TIME IN WELL COMPACTED THREE TO FOUR-

INCH LAYERS TO A DENSITY NOT LESS THAN 98% OF THE STANDARD 

PROCTOR DENSITY UNTIL ENOUGH HAS BEEN PLACED TO PROVIDE A 

COVER OF ONE FOOT ABOVE THE BELL OF THE PIPE. THE REMAINDER OF 

THE TRENCH SHALL BE BACKFILLED IN WELL COMPACTED 8-INCH 

LAYERS. 

2. BACKFILL SHALL BE COMPACTED TO A DENSITY NOT LESS THAN 98% OF 

THE ASTM D1557 WITH APPROVED MECHANICAL TAMPERS TO THE TOP OF 

THE TRENCH. 
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3. UNDER NO CONDITIONS IS CONSTRUCTION DEBRIS TO BE INCLUDED WITH 

THE BACKFILL. EXCAVATED MATERIAL CONSISTING OF MUCK, MUD, 

CLAY, OR OTHER UNSTABLE MATERIAL MAY NOT BE UTILIZED IN THE 

BACKFILL.

C. BACKFILL AND EMBANKMENT

1. COMPACTION OF GENERAL BACKFILL, AND EMBANKMENT SHALL BE 

ACCOMPLISHED BY MEANS OF MECHANICAL ROLLERS OR OTHER 

SUITABLE MEANS APPROVED BY THE ENGINEER. EACH LAYER OR LIFT OF 

EMBANKMENT OR BACKFILL SHALL NOT EXCEED 8 INCHES AND SHALL BE 

COMPACTED INDIVIDUALLY SO THAT UPON COMPLETION, THE BACKFILL 

OR EMBANKMENT SHALL HAVE ATTAINED A COMPACTION OF 98% OF 

STANDARD PROCTOR DENSITY.

6. EXCESS MATERIAL: DISPOSE OF WASTE EXCESS EXCAVATED MATERIAL AS DIRECTED BY 

ENGINEER.

7. TESTING

A. PAYMENT FOR TESTING WILL BE THE RESPONSIBILITY OF THE CONTRACTOR.

B. PROCEDURE: TESTS SHALL BE PERFORMED BY AN INDEPENDENT TESTING 

LABORATORY APPROVED BY THE ENGINEER AND REPORTS OF RESULTS SHALL 

BE SENT DIRECTLY TO THE ENGINEER. FOR EACH TEST THAT FAILS TO MEET THE 

SPECIFIED DENSITY, ONE ADDITIONAL TEST SHALL BE MADE AFTER ADDITIONAL 

COMPACTION WORK IS PERFORMED. COSTS OF SOIL TESTING SHALL BE PAID BY 

THE CONTRACTOR.

C. LABORATORY TESTS: MAXIMUM DENSITIES AT OPTIMUM MOISTURE CONTENT 

SHALL BE DETERMINED IN ACCORDANCE WITH STANDARD METHOD. THE TEST 

PROCEDURE METHOD SHALL BE IN ACCORDANCE WITH SOIL TYPE 

ENCOUNTERED.

D. DENSITY OF FILL SHALL BE DETERMINED BY IN-PLACE DENSITY TESTS MADE IN 

ACCORDANCE WITH STANDARD METHOD. THE IN-PLACE DENSITIES ACTUALLY 

OBTAINED SHALL EQUAL OR EXCEED 98% OF LABORATORY MAXIMUM DENSITIES 

AT OPTIMUM MOISTURE CONTENT (ASTM D1557). 

E. ONE TEST SHALL BE PERFORMED FOR EACH 250 LF PER LAYER OF FILL PLACED 

UNDER STRUCTURES WITH A MINIMUM OF ONE TEST PER LAYER.

F. ONE TEST SHALL BE PERFORMED FOR EACH 500 LF PER LAYER OF FILL NOT 

PLACED UNDER STRUCTURES WITH A MINIMUM OF ONE TEST PER LAYER.

END OF SECTION
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SECTION 02630 - STORM DRAINAGE UTILITIES

PART 1 – GENERAL

1. RELATED DOCUMENTS:

A. DRAWINGS AND GENERAL PROVISIONS OF THE CONTRACT, INCLUDING THE 

GENERAL AND SUPPLEMENTARY CONDITIONS AND SPECIFICATION SECTIONS, 

APPLY TO THIS SECTION.

2. SUMMARY:

A. THIS SECTION INCLUDES DRAINAGE SYSTEMS OUTSIDE THE BUILDING. SYSTEMS 

INCLUDE THE FOLLOWING:

1. STORM-WATER DISPOSAL SYSTEMS.

3. DEFINITIONS:

A. DRAINAGE PIPING: SYSTEM OF PIPE, FITTINGS, AND APPURTENANCES FOR 

GRAVITY FLOW OF STORM DRAINAGE.

4. SUBMITTALS:

A. GENERAL: SUBMIT EACH ITEM IN THIS ARTICLE ACCORDING TO THE CONDITIONS 

OF THE CONTRACT.

B. PRODUCT DATA FOR THE FOLLOWING:

1. STORM-WATER DISPOSAL SYSTEMS.

C. SHOP DRAWINGS FOR PRECAST CONCRETE AND PLASTIC MANHOLES AND OTHER 

STRUCTURES. INCLUDE FRAMES, COVERS, AND GRATES.

D. SHOP DRAWINGS FOR CAST-IN-PLACE CONCRETE AND OTHER FIELD-ERECTED 

STRUCTURES. INCLUDE FRAMES, COVERS, AND GRATES.

5. QUALITY ASSURANCE:

A. ENVIRONMENTAL AGENCY COMPLIANCE: COMPLY WITH REGULATIONS 

PERTAINING TO SANITARY SEWERAGE AND STORM DRAINAGE SYSTEMS.

B. UTILITY COMPLIANCE: COMPLY WITH REGULATIONS PERTAINING TO SANITARY 

SEWERAGE SYSTEMS. 

6. DELIVERY, STORAGE, AND HANDLING:

A. PROTECT PIPE, PIPE FITTINGS, AND SEALS FROM DIRT AND DAMAGE.

B. HANDLE PRECAST CONCRETE MANHOLES AND OTHER MANUFACTURED 

STRUCTURES ACCORDING TO MANUFACTURER’S RIGGING INSTRUCTIONS.
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7. PROJECT CONDITIONS:

A. SITE INFORMATION: VERIFY EXISTING UTILITY LOCATIONS.

B. LOCATE EXISTING STRUCTURES AND PIPING TO BE CLOSED AND ABANDONED.

C. EXISTING UTILITIES: DO NOT INTERRUPT EXISTING UTILITIES SERVING 

FACILITIES OCCUPIED BY THE OWNER OR OTHERS EXCEPT WHEN PERMITTED 

UNDER THE FOLLOWING CONDITIONS AND THEN ONLY AFTER ARRANGING TO 

PROVIDE ACCEPTABLE TEMPORARY UTILITY SERVICES.

1. NOTIFY ARCHITECT NOT LESS THAN 48 HOURS IN ADVANCE OF PROPOSED 

UTILITY INTERRUPTIONS.

2. DO NOT PROCEED WITH UTILITY INTERRUPTIONS WITHOUT RECEIVING 

ARCHITECT'S WRITTEN PERMISSION.

8. SEQUENCING AND SCHEDULING:

A. COORDINATE WITH OTHER UTILITY WORK.

PART 2 – PRODUCTS

1. PIPES AND FITTINGS:

A. REINFORCED CONCRETE PIPE AND FITTINGS: ASTM C 76, CLASS III, WALL B, FOR 

RUBBER GASKET JOINTS.

B. REINFORCED CONCRETE ELLIPTICAL PIPE AND FITTINGS: ASTM C 507, CLASS III, 

WALL B, FOR RUBBER GASKET JOINTS.

C. POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS: ASTM D 2729

D. HIGH DENSITY POLYETHYLENE PIPE (HDPE) AND FITTINGS: ASTM F2648, ASTM 

D3212, ASTM F477, ASTM F2306 

E. GASKETS: ASTM C 443, RUBBER.

F. SOLVENT-CEMENT: ASTM D 2564

G. INCLUDE WATERTIGHT JOINTS ON ALL PIPING, CONNECTIONS, AND FITTINGS.

2. STRUCTURES:

A. PRECAST STRUCTURES: PRECAST, REINFORCED CONCRETE, OF DEPTH INDICATED.

B. FRAMES AND GRATES: ASTM A 536, GRADE 60-40-18, HEAVY-DUTY DUCTILE IRON. 

C. MANUFACTURED PLASTIC STRUCTURES: NYLOPLAST, OR EQUIVALENT, TO DEPTH 

AND PIPE SIZES AND INVERTS INDICATED.



SRCSD

SCHOOL A

02630-3

PART 3 – EXECUTION

1. EARTHWORK:

A. SEE SECTION 02300, EARTHWORK.

2. GENERAL:

A. GENERAL LOCATIONS AND ARRANGEMENTS: DRAWINGS (PLANS AND DETAILS) 

INDICATE THE GENERAL LOCATION AND ARRANGEMENT OF UNDERGROUND 

DRAINAGE SYSTEMS PIPING. LOCATION AND ARRANGEMENT OF PIPING LAYOUT 

TAKE INTO ACCOUNT MANY DESIGN CONSIDERATIONS. INSTALL PIPING AS 

INDICATED, TO EXTENT PRACTICAL.

B. INSTALL PIPING BEGINNING AT LOW POINT OF SYSTEMS, TRUE TO GRADES AND 

ALIGNMENT INDICATED WITH UNBROKEN CONTINUITY OF INVERT. PLACE BELL 

ENDS OF PIPING FACING UPSTREAM. INSTALL GASKETS, SEALS, SLEEVES, AND 

COUPLINGS ACCORDING TO MANUFACTURER'S RECOMMENDATIONS FOR USE OF 

LUBRICANTS, CEMENTS, AND OTHER INSTALLATION REQUIREMENTS. MAINTAIN 

SWAB OR DRAG IN LINE AND PULL PAST EACH JOINT AS IT IS COMPLETED.

3. PIPE JOINT CONSTRUCTION AND INSTALLATION:

A. JOIN AND INSTALL PIPE AND FITTINGS ACCORDING TO THE MANUFACTURER’S 

RECOMMENDATIONS AND SPECIFICATIONS.

4. STRUCTURE INSTALLATION:

A. CONSTRUCT STRUCTURES TO SIZES AND SHAPES INDICATED.

B. SET FRAMES AND GRATES TO ELEVATIONS INDICATED.

5. FIELD QUALITY CONTROL:

A. CLEAR INTERIOR OF PIPING AND STRUCTURES OF DIRT AND SUPERFLUOUS 

MATERIAL AS THE WORK PROGRESSES. MAINTAIN SWAB OR DRAG IN PIPING AND 

PULL PAST EACH JOINT AS IT IS COMPLETED.

1. IN LARGE, ACCESSIBLE PIPING, BRUSHES AND BROOMS MAY BE USED FOR 

CLEANING.

2. PLACE PLUG IN END OF INCOMPLETE PIPING AT END OF DAY AND 

WHENEVER WORK STOPS.

3. FLUSH PIPING BETWEEN MANHOLES AND OTHER STRUCTURES, IF 

REQUIRED BY AUTHORITIES HAVING JURISDICTION, TO REMOVE 

COLLECTED DEBRIS.

B. INSPECT INTERIOR OF PIPING TO DETERMINE WHETHER LINE DISPLACEMENT OR 

OTHER DAMAGE HAS OCCURRED. INSPECT AFTER APPROXIMATELY 24 INCHES OF 

BACKFILL IS IN PLACE, AND AGAIN AT COMPLETION OF THE PROJECT.

1. SUBMIT SEPARATE REPORTS FOR EACH SYSTEM INSPECTION.
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2. DEFECTS REQUIRING CORRECTION INCLUDE THE FOLLOWING:

A. ALIGNMENT: LESS THAN FULL DIAMETER OF INSIDE OF PIPE IS 

VISUAL BETWEEN STRUCTURES.

B. DEFLECTION: FLEXIBLE PIPING WITH DEFLECTION THAT PREVENTS 

PASSAGE OF A BALL OR CYLINDER OF A SIZE NOT LESS THAN 92.5 

PERCENT OF PIPING DIAMETER.

C. CRUSHED, BROKEN, CRACKED, OR OTHERWISE DAMAGED PIPING.

3. REPLACE DEFECTIVE PIPING USING NEW MATERIALS AND REPEAT 

INSPECTIONS UNTIL DEFECTS ARE WITHIN ALLOWANCES SPECIFIED.

4. RE-INSPECT AND REPEAT PROCEDURE UNTIL RESULTS ARE 

SATISFACTORY.

END OF SECTION
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SECTION 02820 – CHAIN LINK FENCING AND GATES

PART 1 – GENERAL

1. SUMMARY:

A. PROVIDE TEMPORARY 6’-0” HIGH CHAIN LINK FENCING IN ORDER TO PREVENT 

PUBLIC ACCESS TO THE CONSTRUCTION SITE.

B. PERMANENT FENCES AND GATES TO BE A MINIMUM 4’-0” HIGH UNLESS NOTED 

OTHERWISE AND BE KNUCKLED TOP AND BOTTOM.

2. SUBMITTALS:

A. SUBMIT FOR APPROVAL PRODUCT DATA, SHOP DRAWINGS

3. QUALITY ASSURANCE:

A. COMPLY WITH GOVERNING CODES AND REGULATIONS. PROVIDE PRODUCTS OF 

ACCEPTABLE MANUFACTURERS WHICH HAVE BEEN IN SATISFACTORY USE IN 

SIMILAR SERVICE FOR THREE YEARS. USE EXPERIENCED INSTALLERS. DELIVER, 

HANDLE, AND STORE MATERIALS IN ACCORDANCE WITH MANUFACTURER'S 

INSTRUCTIONS.

PART 2 – PRODUCTS

1. MATERIALS:

A. ALL MATERIALS TO BE HOT DIPPED GALVANIZED.

B. FENCING AND FABRIC: 9 GAGE HOT-DIPPED GALVANIZED STEEL FENCING WITH 2" 

MESH, KNUCKLED TOP AND BOTTOM. TIES TO BE 9 GAUGE.

C. STEEL LINE POSTS: 2” O.D. 2.28 LB. PER FT. GALVANIZED. POSTS TO BE SET WITH 

MINIMUM 1’-0” EMBED INTO 16” X 8” DIAMETER CONCRETE WHEN SET IN EARTH. 

MAXIMUM SPACING IS 10’-0”. POSTS IN SLABS SHALL BE SET IN A MINIMUM 6” 

DEEP X 3” DIAMETER ALUMINUM SLEEVE OR CORE DRILLED HOLE AND GROUTED 

WITH POURROCK OR SIMILAR APPROVED MATERIAL. GROUT SHALL NOT ALLOW 

WATER TO POND AT THE POST.

D. STEEL TOP RAIL: 1 5/8” O.D. .84 LB. PER FT. GALVANIZED. RAILS SHALL BE 

CONTINUOUS WITH OUTSIDE SLEEVES. BOTTOM OF FENCING TO HAVE 

CONTINUOUS NO. 7 GALVANIZED TENSION WIRE SECURED TO POSTS.

E. STEEL TERMINAL, END, CORNER AND PULL POSTS (TERMINAL POSTS): 2 ½ INCH 

O.D. 3.12 LB. PER FT. GALVANIZED. POSTS TO BE SET WITH MINIMUM 3’-0” EMBED 

INTO 3’-6” X 8” DIAMETER CONCRETE WHEN SET IN EARTH. MAXIMUM SPACING IS 

10’-0”. POSTS IN SLABS SHALL BE SET IN A MINIMUM 6” DEEP X 3 1/2” DIAMETER 

ALUMINUM SLEEVE OR CORE DRILLED HOLE AND GROUTED WITH POURROCK OR 

SIMILAR APPROVED MATERIAL. GROUT SHALL NOT ALLOW WATER TO POND AT 

THE POST.
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F. BRACING BETWEEN TERMINAL, END, CORNER, GATE AND PULL POSTS: 1 5/8” O.D. 

1.84 LB. PER FT. GALVANIZED. SPACE NO LOWER THAN ½ OF FABRIC WIDTH FROM 

TOP OF POST AND TRUSS BACK TO BASE OF ADJOINING POST.

G. GATE POSTS

1. GATES TO 6 FOOT WIDE: 2 ½” O.D. 3.12 LB. PER FT. GALVANIZED

2. GATES OVER 6 FOOT WIDE: 3” O.D. 4.64 LB. PER FT. GALVANIZED

H. GATE FRAMES: 1 5/8” O.D. 1.84 LB. PER. FT. GALVANIZED

I. GATE HARDWARE: PROVIDE PADLOCK LATCHES.

J. HARDWARE: PROVIDE NON-REMOVABLE GALVANIZED POST CAPS FOR ALL POSTS

PART 3 – EXECUTION

1. INSTALLATION:

A. PROVIDE FENCING AROUND EQUIPMENT PADS UNLESS OTHER MATERIALS ARE 

INDICATED.

B. PROVIDE FENCING AND GATE AROUND ALL TRANSFORMERS WHETHER 

INDICATED OR NOT.

C. PROVIDE FENCING AT OTHER LOCATIONS AS INDICATED.

D. SET HINGE AND STRIKE ANCHORS IN MASONRY WALLS WHEN GATES ARE USED 

AT MASONRY ENCLOSURES. 

E. INSTALL MATERIALS IN ACCORDANCE WITH MANUFACTURER'S INSTRUCTIONS 

AND APPROVED SUBMITTALS. INSTALL MATERIALS IN PROPER RELATION WITH 

ADJACENT CONSTRUCTION AND WITH UNIFORM APPEARANCE. COORDINATE 

WITH WORK OF OTHER SECTIONS.

F. RESTORE OR REPLACE DAMAGED COMPONENTS. CLEAN AND PROTECT WORK 

FROM DAMAGE.

END OF SECTION
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SECTION 02920 - SODDING AND SEEDING

PART 1 – GENERAL

1. SUMMARY:

A. FURNISH ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, AND SERVICES FOR ALL 

SODDING AND/OR SEEDING WITHIN DISTURBED AREAS, IN ACCORDANCE WITH 

THE PROVISIONS OF THE CONTRACT DOCUMENTS. 

B. COMPLETELY COORDINATE WITH WORK OF ALL OTHER TRADES.

C. LOCATION OF WORK

1. ESTABLISH LAWNS BY SODDING ON ALL DISTURBED AREAS, AS 

INDICATED ON THE CONSTRUCTION PLANS, WHICH ARE NOT OCCUPIED 

BY OTHER PLANTING OR CONSTRUCTION.

2. ALL DISTURBED AREAS NOT INDICATED TO BE SODDED ON THE 

CONSTRUCTION PLANS SHALL BE SEEDED AND SUBSEQUENTLY COVERED 

WITH DISC-ANCHORED MULCH.

3. EXISTING SODDED AREAS WHICH ARE DISTURBED DURING 

CONSTRUCTION SHALL BE RE-SODDED TO MATCH EXISTING.

2. QUALITY ASSURANCE:

A. ALL SEED USED SHALL BE LABELED IN ACCORDANCE WITH U.S. DEPARTMENT OF 

AGRICULTURE RULES AND REGULATIONS UNDER THE FEDERAL SEED ACT IN 

EFFECT ON THE DATE OF INVITATION FOR BIDS. ALL SEED SHALL BE FURNISHED 

IN SEALED STANDARD CONTAINERS, UNLESS EXCEPTION IS GRANTED IN WRITING 

BY THE OWNER. SEED WHICH HAS BECOME WET, MOLDY, OR OTHERWISE 

DAMAGED IN TRANSIT OR IN STORAGE SHALL NOT BE USED.

B. FERTILIZER SHALL BE DELIVERED TO THE SITE IN THE ORIGINAL, UNOPENED 

CONTAINERS, EACH BEARING THE MANUFACTURER'S GUARANTEED ANALYSIS.  

ANY FERTILIZER WHICH BECOMES CAKE OR OTHERWISE DAMAGED, MAKING IT 

UNSUITABLE FOR USE, SHALL NOT BE USED.  

C. SOD, SEED, FERTILIZER AND OTHER GRASSING MATERIALS SHALL BE STORED 

UNDER COVER AND PROTECTED FROM DAMAGE WHICH WOULD MAKE THEN 

UNACCEPTABLE FOR USE.

3. SUBMITTALS:

A. CERTIFICATES FOR SOD AND SEED STATING BOTANICAL AND COMMON NAMES 

AND PERCENTAGES OF EACH SPECIES PERCENTAGE OF EACH SPECIES 

PERCENTAGE OF PURITY. CERTIFICATE OF QUALITY.

B. GUARANTEE.



SRCSD

SCHOOL A

02920-2

PART 2 – PRODUCTS

1. MATERIALS:

A. TOPSOIL: IF THE QUANTITY OF EXISTING STORED OR EXCAVATED TOPSOIL IS 

INADEQUATE FOR PLANTING, SUFFICIENT ADDITIONAL TOPSOIL SHALL BE 

FURNISHED.  TOPSOIL FURNISHED SHALL BE A NATURAL, FERTILE, FRIABLE SOIL, 

POSSESSING CHARACTERISTICS OF REPRESENTATIVE PRODUCTIVE SOILS IN THE 

VICINITY.  IT SHALL BE OBTAINED FROM NATURALLY WELL-DRAINED AREAS.  

TOPSOIL SHALL BE WITHOUT ADMIXTURE OF SUBSOIL AND FREE FROM JOHNSON 

GRASS (SORGHUM HALEPENSE), NUT GRASS (CYPERUS ROTUNDUS) AND 

OBJECTIONABLE WEEDS AND TOXIC SUBSTANCES

B. SOIL AMENDMENTS

1. LIME: GROUND LIMESTONE (DOLOMITE) SHALL CONTAIN NOT LESS THAN 

85 PERCENT OF TOTAL CARBONATES, AND SHALL BE GROUND TO SUCH A 

FINENESS THAT 50 PERCENT WILL PASS A 100-MESH SIEVE AND 90 

PERCENT WILL PASS A 20-MESH SIEVE.

2. FERTILIZER: FERTILIZER SHALL BE 16-16-16 FORMULATION.  THE 

NITROGEN SHALL BE 60% UREA-FORMALDEHYDE FORM.  FERTILIZER 

SHALL CONFORM TO THE APPLICABLE STATE FERTILIZER LAWS AND 

SHALL BE GRANULATED SO THAT 80 PERCENT IS HELD ON A 16-MESH 

SCREEN, UNIFORM IN COMPOSITION, DRY AND FREE-FLOWING.

3. MULCH: CLEAN HAY OR FRESH STRAW MULCH.

C. SOD: THE SOD SHALL BE BERMUDA (STANDARD, NOT 419). THE SOD SHALL BE 

LIVE, FRESH, AND UNINJURED AT THE TIME OF PLANTING AND SHALL HAVE A 

THICK MAT OF ROOTS WITH ENOUGH ADHERING SOIL TO ASSURE GROWTH.  

APPLY SOD WITHIN 48 HOURS OF CUTTING OR STACK AND KEEP MOIST.  DO NOT 

PLANT DORMANT SOD OR IF GROUND IS FROZEN. RYE GRASS OF ANY OTHER 

SEEDS ARE NOT TO BE USED TO OVERCAST OR REPAIR SOD.

D. GRASS SEED

1. SEED SHALL MEET FEDERAL SPECIFICATIONS JJJ-S-18 AND SHALL SATISFY 

THE FOLLOWING REQUIREMENTS:

SEED PURE SEED HARD SEED WEED SEED

PENSACOLABAHIA 85% 15% 0.25%

(80% MIN. GERMINATION)

2. SEED FAILING TO MEET THE PURITY OR GERMINATION REQUIREMENTS BY 

NOT MORE THAN TWENTY-FIVE PERCENT MAY BE USED, BUT THE 

QUANTITY SHALL BE INCREASED TO YIELD THE REQUIRED RATE OF PURE 

LIVE SEED.  SEED FAILING TO MEET THE WEED SEED REQUIREMENTS 

SHALL NOT BE USED.

E. WATER: POTABLE, FREE OF SUBSTANCES HARMFUL TO GROWTH.
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PART 3 – EXECUTION

1. JOB CONDITIONS:

A. PERFORM SODDING AND SEEDING DURING CONDITIONS CONDUCIVE TO 

SUCCESSFUL RESULTS.

B. PROVIDE PROPER AND ADEQUATE PROTECTION.

C. DO NOT SOD OR SEED WHEN TEMPERATURE IS BELOW 32°F.

D. DO NOT SOD OR SEED ON FROZEN OR DRIED SOIL.

2. SOIL PREPARATION:

A. LIMIT PREPARATION TO AREAS WHICH WILL BE PLANTED OR GRASSED SOON 

AFTER PREPARATION.

B. LOOSEN SURFACE TO MINIMUM DEPTH OF 4 INCHES (100 MM).

C. REMOVE STONES AND DEBRIS OVER 1 INCH (25 MM) IN ANY DIMENSION.

D. SPREAD LIME UNIFORMLY OVER APPROPRIATE AREAS AT RATE OF 50 LB./1000 SF 

(0.23 KG/SM) AND INCORPORATE WITH TOPSOIL.

E. DISTRIBUTE FERTILIZER UNIFORMLY OVER AREAS TO BE SEEDED AT RATE OF 30 

LB./1000 SF (0.14 KG/SM).

1. INCORPORATE FERTILIZER INTO SOIL TO DEPTH OF AT LEAST 2 INCHES.

F. CLEAN SURFACE OF SUBSTANCES WHICH WILL INTERFERE WITH TURF 

DEVELOPMENT OR SUBSEQUENT MOWING OPERATIONS.

G. GRADE SWALE AREAS TO SMOOTH, EVEN SURFACE WITH LOOSE, UNIFORMLY 

FINE TEXTURE.

1. ROLL AND RAKE, REMOVE RIDGES AND FILL DEPRESSIONS, AS REQUIRED 

TO MEET FINISH GRADES.

2. FINE GRADE JUST PRIOR TO PLANTING.

H. RESTORE LAWN AREAS TO SPECIFIED CONDITION IF ERODED OR OTHERWISE 

DISTURBED BETWEEN FINE GRADING AND PLANTING.

I. IF FERTILIZER APPLICATION RATE IS DETERMINED (BY INVOICES SUBMITTED) TO 

BE LESS THAN REQUIRED, APPLY ADDITIONAL FERTILIZER.
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3. INSTALLATION:

A. SOD

1. WITHIN 24 HOURS AFTER SOIL PREPARATION HAS BEEN COMPLETED, THE 

SOD SHALL BE PLACED FIRMLY AND CAREFULLY BY HAND. EACH PIECE 

OF SOD SHALL BE PACKED TIGHTLY AGAINST THE EDGE OF ADJACENT 

PIECES SO THAT THE FEWEST POSSIBLE GAPS WILL BE LEFT BETWEEN THE 

PIECES. UNAVOIDABLE GAPS SHALL BE CLOSED WITH SMALL PIECES OF 

SOD.

2. SOD SHALL BE PLACED BEGINNING AT THE TOE OF THE SLOPE WITH THE 

LONG EDGE HORIZONTAL AND WITH STAGGERED VERTICAL JOINTS. THE 

EDGE OF THE SOD SHALL BE TURNED SLIGHTLY INTO THE GROUND AT 

THE TOP OF A SLOPE AND A LAYER OF EARTH PLACED OVER IT AND 

COMPACTED SO AS TO CONDUCT THE SURFACE WATER OVER AND ONTO 

THE TOP OF THE SOD.

3. ON ALL SLOPES 4:1 OR STEEPER, IN DRAINAGE CHANNELS, AND ON ANY 

AREAS THAT ARE IN SUCH CONDITION THAT THERE IS DANGER OF SOD 

SLIPPING, SOD SHALL BE STAKED IN PLACE BY DRIVING STAKES FLUSH 

WITH THE SOD. STAKING SHALL BE DONE CONCURRENTLY WITH SOD 

PLACEMENT AND PRIOR TO TAMPING BY THE USE OF SOUND WOODEN 

STAKES APPROXIMATELY 1 INCH SQUARE OR 1 INCH IN DIAMETER AND 

NOT LESS THAN 12 INCHES IN LENGTH. THE NUMBER OF STAKES SHALL BE 

SUFFICIENT TO PREVENT SLIPPING OR DISPLACEMENT OF THE SOD. 

STAKES SHALL BE DRIVEN PERPENDICULAR TO THE SLOPE. WHERE 

BACKFILL IS NECESSARY ON CUT SLOPES TO OBTAIN A UNIFORM 

SODDING AREA, STAKES SHALL BE OF SUFFICIENT LENGTH TO REACH A 

MINIMUM OF 3 INCHES INTO THE SOLID EARTH UNDERNEATH THE 

BACKFILL.

4. AFTER THE SOD HAS BEEN PLACED, AND STAKED WHERE NECESSARY, IT 

SHALL THEN BE TAMPED CAREFULLY AND FIRMLY BY COMMONLY 

ACCEPTED MEANS. EXTREME CARE SHALL BE TAKEN TO PREVENT THE 

INSTALLED SOD FROM BEING TORN OR DISPLACED.

B. SEED

1. SHALL BE APPLIED AT THE RATE OF6 LBS./1000 SQ. FT.

2. SEEDED AREAS SHALL BE MULCHED AT THE RATE OF NOT LESS THAN 

1-1/2" LOOSE MEASUREMENT OVER ALL SEEDED AREAS.  SPREAD BY 

HAND, BLOWER, OR OTHER SUITABLE EQUIPMENT.  MULCH SHALL BE CUT 

INTO THE SOIL WITH EQUIPMENT CAPABLE OF CUTTING THE MULCH 

UNIFORMLY INTO THE SOIL.  MULCHING SHALL BE DONE WITHIN 24 

HOURS OF THE TIME SEEDING IS COMPLETED.

3. ROLLING: AFTER SEEDING AND MULCHING, A CULTIPACKER, TRAFFIC 

ROLLER, OR OTHER SUITABLE EQUIPMENT SHALL BE USED FOR ROLLING 

THE GRASSED AREAS.  AREAS SHALL THEN BE WATERED WITH A FINE 

SPRAY.
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4. MAINTENANCE:

A. MAINTAIN LAWNS UNTIL FINAL ACCEPTANCE AFTER PLANTING.

1. WATER, FERTILIZATION, WEED, MOW, EDGE, TRIM, ROLL, RE-GRADE, 

REPLANT AS REQUIRED. SOD THAT IS BROWN OR SPARSELY COVERED 10 

DAYS AFTER LAYING WILL NOT BE ACCEPTED AND MUST BE REPLACED.

2. ESTABLISH A SMOOTH, HEALTHY, UNIFORM, CLOSE STAND, FREE OF 

ERODED OR BARE AREAS, WEEDS, AND SURFACE IRREGULARITIES.

B. MOW LAWNS AS SOON AS THERE IS ENOUGH TOP GROWTH TO CUT WITH MOWER 

SET AT RECOMMENDED HEIGHT.

1. REPEAT MOWING AS REQUIRED TO MAINTAIN HEIGHT. BOARD WILL 

ASSUME MOWING AT TIME OF SOD ACCEPTANCE.

2. DO NOT MOW WHEN GRASS IS WET.

3. DO NOT MOW LOWER THAN 1 ½".

C. RE-SOD, RE-SEED OR SEED BARE, DEAD, OR DYING AREAS USING SAME 

MATERIALS SPECIFIED.

D. THE SCHOOL BOARD OF SANTA ROSA COUNTY RESERVES THE RIGHT TO 

EXCLUDE FROM FUTURE BIDS, SOD AND GRASSING SUBCONTRACTORS WHO 

INSTALL SPARSE OR DYING SOD AND DO NOT REPLACE IT WITHIN 10 DAYS OF 

NOTICE. SUBCONTRACTORS CAN ALSO BE EXCLUDED FOR FAILURE TO FOLLOW 

SPECIFICATIONS TO INCLUDE POOR JOINING OF SOD.

END OF SECTION
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