

Milton High School Repaving

		PD 19-20.080 General Paving and Drainage Pricing Agreement		
		Valid From January 1, 2021 to December 31, 2021		
Section	Category	Sub-Category	Quantity	Units
02000- Equipment				
02100- 00100	Mobilization			
02100-	00102	Mobilization, 16 - 30 Miles	3	EA
03000- Clearing and Grubbing				
03100- 00100	Removal of Items			
03100-	00101	Clearing and Grubbing	0.03	ACRE
03100-	00115	Relocate existing basketball hoops	8	EA
05000- Asphalt				
05200- 00100	Roadway			
05200-	00108	1.5" Type SP 12.5 Asphalt, over 1500sy	1,436	SY
05500- 00100		Milling		
05500-	00104	Mill Existing Asphalt, 1.5" - 3" Thickness, over 1500sy	1,436	SY
05600- 00100		Patch and Removal		
05600-	00108	Saw cut Existing Asphalt	180	LF
06000- Roadway Preparation				
06100- 00100	Stabilization			
06100-	00108	Mix Existing Base to a Maximum Depth of 6" and Re-Compact to a Minimum LBR of 75 (To include the mixing, compacting, grading, and testing), over 1000sy	1,436	SY
06100-	00109	Prime Coat	1,436	SY
08000- Concrete				
08100- 00100	Curb and Gutter			
08100-	00110	1' Ribbon Curb, Per County Detail	370	LF
13000- Stormwater Pollution Prevention				
13100- 00100	Stabilization			
13100-	00105	Bermuda Sod, Staked	121	SY
13300- 00100		Erosion Control		
13300-	00101	Silt Fence Type III	363	LF
14000- Fence				
14100- 00100	Chain Link			
14100-	00104	6' Chain Link Fence	125	LF

Grand Total

Opinion of Cost Pricing	
Unit Price	Ext Cost
\$2,712.50	\$8,137.50
\$6,750.00	\$169.21
\$133.33	\$1,066.67
\$10.02	\$14,379.48
\$2.96	\$4,246.85
\$2.62	\$471.00
\$3.78	\$5,431.19
\$1.08	\$1,555.19
\$15.95	\$5,901.50
\$0.00	
\$3.64	\$441.86
\$3.13	\$1,134.38
\$19.76	\$2,470.13

\$44,793.87

Jay High School Repaving

		PD 19-20.080 General Paving and Drainage Pricing Agreement		
		Valid From January 1, 2021 to December 31, 2021		
Section	Category	Sub-Category	Quantity	Units
02000-	Equipment			
02100-	00100	Mobilization		
02100-	00102	Mobilization, 16 - 30 Miles	3	EA
03000-	Clearing and Grubbing			
03100-	00100	Removal of Items		
03100-	00101	Clearing and Grubbing	0.29	ACRE
05000-	Asphalt			
05200-	00100	Roadway		
05200-	00108	1.5" Type SP 12.5 Asphalt, over 1500sy	3,681	SY
05500-	00100	Milling		
05500-	00104	Mill Existing Asphalt, 1.5" - 3" Thickness, over 1500sy	3,681	SY
06000-	Roadway Preparation			
06100-	00100	Stabilization		
06100-	00108	Mix Existing Base to a Maximum Depth of 6" and Re-Compact to a Minimum LBR of 75 (To include the mixing, compacting, grading, and testing), over 1000sy	3,681	SY
06100-	00109	Prime Coat	3,681	SY
07300-	00100	Thermoplastic Marking		
07300-	00101	Thermoplastic 4" Solid Stripe, White or Yellow	1,200	LF
07400-	00100	Signing		
07400-	00106	Handicap Parking Sign, R7-8	6	EA
08000-	Concrete			
08100-	00100	Curb and Gutter		
08100-	00108	Concrete Bumper Guards, FDOT index 300	62	EA
08100-	00110	1' Ribbon Curb, Per County Detail	916	LF
13000-	Stormwater Pollution Prevention			
13100-	00100	Stabilization		
13100-	00105	Bermuda Sod, Staked	1,423	SY
13300-	00100	Erosion Control		
13300-	00101	Silt Fence Type III	1,467	LF

Grand Total

Opinion of Cost Pricing	
Unit Price	Ext Cost
\$2,712.50	\$8,137.50
\$6,750.00	\$1,984.40
\$10.02	\$36,871.35
\$2.96	\$10,889.63
\$3.78	\$13,926.45
\$1.08	\$3,987.75
\$0.00	
\$0.97	\$1,162.00
\$0.00	
\$200.86	\$1,205.15
\$86.56	\$5,366.62
\$15.95	\$14,610.20
\$3.64	\$5,181.69
\$3.13	\$4,584.38

\$107,907.10

Central High School Track

		PD 19-20.080 General Paving and Drainage Pricing Agreement		
		Valid From January 1, 2021 to December 31, 2021		
Section	Category	Sub-Category	Quantity	Units
02000-	Equipment			
02100-	00100	Mobilization		
02100-	00102	Mobilization, 16 - 30 Miles	5	EA
03000-	Clearing and Grubbing			
03100-	00100	Removal of Items		
03100-	00101	Clearing and Grubbing	4.76	ACRE
04000-	Earthwork			
04100-	00100	Cut and Fill		
04100-	00106	Earthwork Establishing Grade	4,621	SY
05000-	Asphalt			
05200-	00100	Roadway		
05200-	00102	1" Type FC 9.5 Asphalt, over 1500sy	4,621	SY
05200-	00106	1 1/2" Type SP 12.5 Asphalt, over 1500sy	4,621	SY
05500-	00100	Milling		
05500-	00104	Mill Existing Asphalt, 1.5" - 3" Thickness, over 1500sy	4,621	SY
06000-	Roadway Preparation			
06100-	00100	Stabilization		
06100-	00106	12" Stabilized Subgrade, over 1000sy	4,621	SY
06100-	00109	Prime Coat	4,621	SY
06200-	00100	Base		
06200-	00102	4" Graded aggregate Base "Min. LBR 100 at 100% Modified Proctor", over 1000sy	4,621	SY
07300-	00100	Thermoplastic Marking		
07300-	00101	Thermoplastic 4" Solid Stripe, White or Yellow	13,400	LF
08000-	Concrete			
08100-	00100	Curb and Gutter		
08100-	00110	1' Ribbon Curb, Per County Detail	2,859	LF
08500-	00100	Removal		
08500-	00105	Remove Existing Curb	2,859	LF
13000-	Stormwater Pollution Prevention			
13100-	00100	Stabilization		
13100-	00105	Bermuda Sod, Staked	23,050	SY
13300-	00100	Erosion Control		
13300-	00101	Silt Fence Type III	2,077	LF

Grand Total

Opinion of Cost Pricing	
Unit Price	Ext Cost
\$2,712.50	\$13,562.50
\$6,750.00	\$32,146.18
\$2.10	\$9,720.20
\$8.23	\$38,010.47
\$8.57	\$39,589.42
\$2.96	\$13,671.44
\$3.29	\$15,211.89
\$1.08	\$5,006.44
\$12.33	\$56,977.19
\$0.97	\$12,975.67
\$15.95	\$45,601.05
\$10.50	\$30,019.50
\$3.64	\$83,940.42
\$3.13	\$6,490.63

\$402,923.00