ENERGY UPGRADES AT KING MIDDLE SCHOOL

5928 STEWART ST. MILTON, FL 32570

FOR THE SCHOOL BOARD OF SANTA ROSA COUNTY

PHASE III CONSTRUCTION DOCUMENTS

PLUMBING:

Schmidt Consulting Group, Inc.

40 S. Palafox Place, Suite 300

Email: joe@schmidtconsulting

Pensacola, FL 32502

Phone: 850-438-0050

group.com

Fax: 850-432-8631

Joe Jones, PE

PRODUCT MANUFACTURER	ITEM	APPROVAL TYPE	APPROVAL NUMBE
WINCO	WINDOWS - FIXED 1450	STATE	FL-19709 (impact)

FLORIDA PRODUCT APPROVAL NUMBERS

Project Sheet Index SCALE: NTS ALABAMA FLORIDA 182 PROJECT LOCATION: KING MIDDLE SCHOOL 5928 STEWART ST. MILTON, FL 32570

SANTA ROSA COUNTY, FLORIDA

PROJECT INDEX:

GENERAL:

Set Cover Sheet - Project Stats, Sheet Index, Design Team Abbreviations, Symbols, Code Data

ARCHITECTURAL SHEETS:

Overall Plan Demolition Plan - Area A Demolition Plan - Area B

Demolition Plan - Area C

Floor Plan - Area A Floor Plan - Area B

Floor Plan - Area C Reflected Ceiling Plan - Area A

Reflected Ceiling Plan - Area B

Reflected Ceiling Plan - Area C Wall Sections

Door and Window Schedule, Finish Schedule

Casework Elevations Casework Details

PLUMBING SHEETS:

P101 Plumbing Plan

ELECTRICAL SHEETS:

E001 Electrical Legend, Notes, & Abbreviations

E101 Electrical Demolition Lighting Plan

E102 Electrical Demolition Lighting Plan

E103 Electrical Demolition Lighting Plan E104 Electrical Demolition Power Plan

E105 Electrical Demolition Power Plan

E106 Electrical Demolition Power Plan

E201 Electrical Lighting Plan

E202 Electrical Lighting Plan E203 Electrical Lighting Plan

E204 Electrical Power Plan

E205 Electrical Power Plan E206 Electrical Power Plan

E301 Electrical Details

40 S. PALAFOX PLACE - STE 201

COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS

INCLUDING THE COPYRIGHT THERETO.

CONSTRUCTION

DOCUMENTS

(PHASE III)

PENSACOLA, FL 32502

Drawn By: SJT Checked By: OEG

12-06-17

Project No.:

Drawing Title:

SET COVER SHEET -

PROJECT STATS, CODE REVIEW SHEET INDEX & DESIGN TEAM

A000

Project Teams and Discipline Allocation SCALE: NTS

OWNER CONTACTS:

Assistant Superintendent for

Harrelj@mail.santarosa.k12.fl.us

Schmidt Consulting Group, Inc.

40 S. Palafox Place, Suite 300

Email: toddn@schmidtconsulting

Administrative Services

Santa Rosa County, FL

Phone: 850-983-5123

Fax: 850-983-5115

Joseph B. Harrell

ELECTRICAL:

Pensacola, FL 32502

Phone: 850-438-0050

Fax: 850-432-8631

Todd Nicholson, PE

group.com

Email:

Santa Rosa County School Board

ARCHITECT:

DAG Architects, Inc.

Pensacola, Florida 32502

Phone: 850-429-9004 Fax: 850-429-9005

PIC: Dave Luttrell, AIA

PM: Owen Gipson, AIA

40 South Palafox Place, Suite 201

Email: ogipson@dagarchitects.com

TELECOMMUNICATIONS:

Schmidt Consulting Group, Inc.

40 S. Palafox Place, Suite 300

Email: toddn@schmidtconsulting

Pensacola, FL 32502

Phone: 850-438-0050


Fax: 850-432-8631

Todd Nicholson, PE

group.com

SCALE: NTS

Vicinity Map



STEWART STREET

A1 OVERALL SITE PLAN

SCALE: 1" = 30'



DAG ARCHITECTS INC.
40 S. PALAFOX PLACE - STE 201
PENSACOLA, FL 32502
TELEPHONE: 850-429-9004 FAX: 850-429-9005
AA-C000745

OWNERSHIP OF INSTRUMENTS OF SERVICE
ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, FIELD DATA
NOTES AND OTHER DOCUMENTS AND INSTRUMENTS PREPARED BY
THE CONSULTANT AS INSTRUMENTS OF SERVICE SHALL REMAIN THE
PROPERTY OF THE CONSULTANT. THE CONSULTANT SHALL RETAIN AL
COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS,
INCLUDING THE COPYRIGHT THERETO.

CONSTRUCTION DOCUMENTS (PHASE III)

00 \$3

g Middle Sch ergy Upgrade

EDEL 5928 Stewa Milton, FL 3

 Revision

 Date:
 No.
 Description:

Drawn By: SJT
Checked By: OEG


Date: 12-06-17


Project No.: 17044

Drawing Title:

OVERALL SITE PLAN

Drawing No.: A 100





SYMBOL LEGEND

EXISTING 1 HOUR RATED FIRE BARRIER

NEW WALL, SEE WALL SECTIONS

EXISTING WALLS TO REMAIN, U.N.O.

EXISTING FIRE EXTINGUISHER AND CABINET, SALVAGE AND

REINSTALL

SCALE: 1/8"=1'-0"


EXISTING BRACKET MOUNTED FIRE EXTINGUISHER, SALVAGE AND REINSTALL

GENERAL NOTES

- COORDINATE AND COOPERATE WITH HVAC WORK BEING PERFORMED UNDER SEPARATE CONTRACT SIMULTANEOUSLY. WORK INCLUDES OVERHEAD PIPING, DUCTWORK AND DIFFUSERS TO BE INSTALLED IN NEW CEILING. REFER TO SPECIFICATIONS FOR ADDITIONAL INFORMATION.
- SEE RCP FOR NEW CEILINGS.
 PAINT DOORS AND FRAMES IN ROOMS TO BE PAINTED, SEE FINISH SCHEDULE FOR LOCATIONS

KEYNOTES

- REINSTALL SALVAGED WALL MOUNTED ITEMS INCLUDING, BUT NOT LIMITED TO: WHITE BOARDS, BULLETIN BOARDS, TV MOUNTING BRACKET, FIRE EXTINGUISHERS, ETC. —TO BE REINSTALLED IN ORIGINAL LOCATION.
- REINSTALL SALVAGED CASEWORK TO BE REINSTALLED IN ORIGINAL LOCATION. SEE INTERIOR ELEVATIONS FOR ADDITIONAL INFORMATION
- TREAT RUST AT STEEL STUDS FRAMING, CLEAN AND PREP PRIOR TO TREATMENT, TYPICAL, SEE WALL SECTIONS
- PROVIDE IMPERIAL BASE AND VENEER PLASTER FINISH OVER EXISTING STEEL STUD FRAMING. SEE WALL SECTION AND ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION
- 5 NEW HVAC UNIT LOCATION (BY OTHERS)
- 6 NEW CASEWORK, SEE ELEVATION AND DETAILS
- 7 PATCH AND REPAIR WALL AT DEMOLISHED CASEWORK, EQUIPMENT, AND OTHER ITEMS, TYPICAL IN AREA OF WORK TO MATCH EXISTING, PAINT ENTIRE WALL, U.N.O.
- 8 REPAIR/REPLACE FLOORING AS REQUIRED AT REPAIRED EXTERIOR WALL, MATCH EXISTING VCT
- 9 REPAIR CUT CASEWORK, PROVIDE SUPPORT BRACKET AND FINISHED
- (10) EXISTING CASEWORK TO REMAIN, PROTECT FROM DAMAGE- SEE ALTERNATE FOR ADDITIONAL INFORMATION
- (11) PROVIDE 4" CONCRETE SIDEWALK, SLOPE AWAY FROM DOOR





40 S. PALAFOX PLACE - STE 201 PENSACOLA, FL 32502 TELEPHONE: 850-429-9004 FAX: 850-429-9005 AA-C000745

OWNERSHIP OF INSTRUMENTS OF SERVICE ALL REPORTS, PLANS, SPECIFICATIONS, COMPUTER FILES, FIELD DAT NOTES AND OTHER DOCUMENTS AND INSTRUMENTS PREPARED BY THE CONSULTANT AS INSTRUMENTS OF SERVICE SHALL REMAIN THE PROPERTY OF THE CONSULTANT. THE CONSULTANT SHALL RETAIN AL COMMON LAW, STATUTORY AND OTHER RESERVED RIGHTS, INCLUDING THE COPYRIGHT THERETO.

CONSTRUCTION DOCUMENTS (PHASE III)

Drawn By: SJT Checked By: OEG 12-06-17

Project No.: Drawing Title:

FLOOR PLAN AREA C

Drawing No.: A112

NORTH

